| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 746, 353. 42 RQUTE : US 30
CALL ORDER : 100 CONTRACT ID : R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 08/24/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2001011
2001011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1120685 WALSH & KELLY, |NC $ 688, 713. 14 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 690, 211. 56 100. 2175%
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCT! ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I | I
0001 105- 06790 7.000 MOS | 1500. 00000 10500. 00| 1300. 00000 9100. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 7000. 00000 7000. 00|  11680. 00000 11680. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  34400. 00000 34400.00]  34510. 57000 34510. 57|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  10000. 00000 10000. 00| 8739. 00000 8739. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02241 40.000 m | 7.00000 280. 00| 23. 00000 920. 00|
GUARDRAI L, REMOVE | | [
0006 202- 03000 LUMP| 600. 00000 600. 00| 720. 00000 720. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 8 I I I
0007 202- 60821 6777.500 n2 | 2.00000 13555. 00| 1. 76000 11928. 40|
SURFACE M LLING Bl TUM NOUS | | |
0008 202- 78515 LUMP| 2340. 00000 2340. 00| 2340. 00000 2340. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0009 203- 02000 2134.000 n8 | 22. 00000 46948. 00| 16. 15000 34464. 10|
EXCAVATI ON,  COVMON | | |
0010 203- 02045 1511.000 n8 | 2.00000 3022. 00| 10. 00000 15110. 00|
EXCAVATI ON FOR SUBGRADE TREATNMENT | | [
0011 203- 02070 1037.000 n8 | 15. 00000 15555. 00| 13. 50000 13999. 50|
BORROW | | |
0012 205- 02224 169.000 m | 5. 75000 971. 75| 5. 75000 971. 75|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |
0013 205- 02229 10.000 m | 32. 50000 325. 00| 32. 50000 325. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | | [
STRAW BALE DI TCH CHECK | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 746, 353. 42 ROQUTE : US 30
CALL ORDER . 100 CONTRACT ID: R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 205-02232 3.000 nB8 | 100. 00000 300. 00| 70. 00000 210. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0015 211- 02060 331.000 nB | 0. 10000 33. 10| 14. 00000 4634. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303-52308 3534.000 My | 12. 00000 42408. 00| 11. 35000 40110. 90|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 303-52309 53.500 My | 15. 00000 802. 50| 37. 85000 2024. 98|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0018 401- 06264 LUWP| 900. 00000 900. 00| 3840. 00000 3840. 00|
PROFI LOGRAPH, HVA | | |
0019 402- 05468 2057.000 My | 33. 00000 67881. 00| 30. 40000 62532. 80|
HVA BASE 25.0 nm MAINLI NE | | |
0020 402-05470 584.500 My | 33. 00000 19288. 50| 34. 45000 20136. 03|
HVA BASE C25.0 mm MAI NLI NE | | [
0021 402-05474 1854.000 My | 35. 00000 64890. 00| 31. 05000 57566. 70|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0022 402- 05477 858.000 My | 40. 00000 34320. 00| 39. 50000 33891. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05481 77.500 My | 33. 00000 2557. 50| 63. 85000 4948. 38|
HVA BASE 25.0 nm SHOULDER | | [
0024 402- 05487 69.000 My | 35. 00000 2415. 00| 69. 55000 4798. 95|
HVA | NTERVEDI ATE 19.0 mm SHOULDER | | [
0025 404- 05511 549.500 n2 | 3. 00000 1648. 50| 4. 60000 2527. 70|
SEAL COAT, 2 | | |
0026 405- 05517 7.600 My | 250. 00000 1900. 00| 385. 00000 2926. 00|
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 8.500 My | 250. 00000 2125. 00| 540. 00000 4590. 00|
ASPHALT FOR TACK COAT | | |
0028 601- 06037 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00|
GUARDRAI L END TREATMENT, | | | [
0029 603- 06045 55.500 m | 41. 30000 2292. 15| 72. 70000 4034. 85|
FENCE, CHAIN LINK, 1220 nm | | |
0030 605-52807 692.000 m | 36. 00000 24912. 00| 37. 65000 26053. 80|
CURB AND GUTTER, COMBI NED | | [
0031 610- 05527 109.000 My | 44. 00000 4796. 00| 44, 00000 4796. 00|
HVA FOR APPROACHES | | [
0032 611- 05330 588.000 n2 45. 00000 26460. 00| 34. 50000 20286. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 611- 06497 3.000 EACH 100. 00000 300. 00| 265. 00000 795. 00|

MAI LBOX ASSEMBLY, SI NGLE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 746, 353. 42 ROQUTE : US 30
CALL ORDER . 100 CONTRACT ID: R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0034 615- 06490 15. 000 EACH 150. 00000 2250. 00| 145. 00000 2175. 00
R GHT OF WAY MARKER | | |
0035 615- 06505 3.000 EACH 150. 00000 450. 00| 670. 00000 2010. 00
MONUMENT, B | | |
0036 616- 02320 46.000 n2 | 3. 00000 138. 00| 6. 00000 276. 00
GEOTEXTI LES | | [
0037 616- 06451 12.300 My | 30. 00000 369. 00| 43. 00000 528. 90
R PRAP, UNI FORM | | [
0038 621-01004 1.000 EACH 500. 00000 500. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-03787 0.500 kg | 625. 00000 312. 50| 625. 00000 312. 50|
SEED M XTURE, D | | |
0040 621- 06545 0.210 My | 450. 00000 94. 50| 450. 00000 94. 50|
FERTI LI ZER | | |
0041 621- 06565 0.070 My | 500. 00000 35. 00| 500. 00000 35. 00|
MULCHI NG MATERI AL | | [
0042 621- 06575 4754.500 n2 | 3. 65000 17353. 93] 3. 65000 17353. 93|
SODDI NG,  NURSERY | | |
0043 715-05019 31.000 m | 250. 00000 7750. 00| 222. 35000 6892. 85|
PIPE, TYPE 1, O RCULAR 900 nm [ [ |
0044 715- 05048 410.000 m | 16. 50000 6765. 00| 15. 25000 6252. 50|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0045 715-05149 235.500 m | 98. 00000 23079. 00| 119. 75000 28201. 13|
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0046 715-05151 279.500 m | 98. 00000 27391. 00| 105. 10000 29375. 45|
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0047 715-05154 10.000 m | 125. 00000 1250. 00] 167. 85000 1678. 50|
PIPE, TYPE 2, O RCULAR 600 nm [ [ |
0048 715-05169 24.600 m | 98. 00000 2410. 80| 97. 85000 2407. 11|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0049 715- 46000 6.000 EACH 250. 00000 1500. 00| 180. 00000 1080. 00
PI PE END SECTI ON, 300 mm | | |
0050 715- 46005 5.000 EACH 300. 00000 1500. 00| 225. 00000 1125. 00
PI PE END SECTION, 375 mm | | |
0051 715-46020 1.000 EACH 400. 00000 400. 00| 415. 00000 415. 00
PI PE END SECTION, 600 mm | | |
0052 715- 46040 2.000 EACH 600. 00000 1200. 00| 850. 00000 1700. 00
PI PE END SECTION, 900 mm | | [
0053 718-52610 82.500 nB | 25. 00000 2062. 50| 29. 25000 2413. 13

AGGREGATE FCOR UNDERDRAI NS [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 746, 353. 42 ROQUTE : US 30
CALL ORDER . 100 CONTRACT ID: R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 718-99153 980.000 n2 | 1. 20000 1176. 00| 1. 25000 1225. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0055 720- 44000 3.000 EACH 300. 00000 900. 00| 335. 00000 1005. 00|
CASTI NG ADJUST TO GRADE | [ [
0056 720- 45045 15.000 EACH 1400. 00000 21000. 00| 1345. 00000 20175. 00|
I NLET, J10 | | [
0057 720-45410 3.000 EACH 1900. 00000 5700. 00| 1535. 00000 4605. 00|
MANHOLE, C4 | | [
0058 801- 06207 1504.000 m | 2. 95000 4436. 80| 2. 60000 3910. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0059 801-06216 6.000 m | 15. 00000 90. 00| 16. 00000 96. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
600 mMm | | |
0060 801- 06606 5.000 EACH 90. 00000 450. 00| 85. 00000 425. 00|
BARRI CADE, 111B | | [
0061 801- 06640 22.000 EACH 75. 00000 1650. 00| 86. 00000 1892. 00|
CONSTRUCTI ON SI GN, A | | [
0062 801-06710 15.000 DAY | 20. 00000 300. 00| 18. 00000 270. 00|
FLASHI NG ARROW S| GN | | [
0063 801-06775 LUWP| 20000. 00000 20000. 00| 13000. 00000 13000. 00|
MAI NTAI NI NG TRAFFI C | | [
0064 802-05701 3.000 m | 32. 80000 98. 40| 46. 09000 138. 27|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | | |
0065 802- 76025 2.700 n2 | 129. 00000 348. 30| 399. 05000 1077. 44|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | | |
0066 802- 76035 10.666 n2 | 139. 92000 1492. 39| 224. 33000 2392. 70|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0067 802- 76045 0.560 n2 | 190. 00000 106. 40| 145. 03000 81. 22|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 mm TH CKNESS | [ |
0068 802-94715 LUWP| 1500. 00000 1500. 00| 423. 00000 423. 00|
SIGNS, SHEET, REMOVE AND RESET | | [
0069 805-01815 4.000 EACH 1297. 17000 5188. 68| 1297. 17000 5188. 68|
S| GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |
0070 805-01842 10. 000 EACH 620. 00000 6200. 00| 620. 00000 6200. 00|
HANDHOLE, SI GNAL | | |
0071 805- 02087 LUWP| 225. 00000 225. 00| 225. 00000 225. 00|

TRANSPORTATI ON OF SALVAGEABLE SIGNAL | |
EQUI PNVENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 746, 353. 42 ROQUTE : US 30
CALL ORDER . 100 CONTRACT ID: R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 805- 06592 467.000 m | 29. 73000 13883. 91| 29. 73000 13883. 91|
CONDUI T, STEEL, GALVANI ZED, 50mm | [ |
0073 805- 06834 1.000 EACH 6756. 00000 6756. 00| 8986. 00000 8986. 00|

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE, TS2, TYPE | |
0074 805-78205 4.000 EACH 330. 00000 1320.

|

00| 330. 00000 1320. 00|

TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0075 805- 78215 4.000 EACH 355. 00000 1420. 00| 355. 00000 1420. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0076 805- 78230 4.000 EACH 541. 00000 2164. 00| 541. 00000 2164. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0077 805- 78415 4.000 EACH 1245. 00000 4980. 00| 1245. 00000 4980. 00|
SPAN, CATENARY, AND TETHER | | |
0078 805- 78420 4.000 EACH 159. 59000 638. 36| 159. 59000 638. 36|
DI SCONNECT HANGER | | |
0079 805- 78445 1.000 EACH 409. 56000 409. 56| 409. 56000 409. 56|
SI GNAL SERVI CE | | |
0080 805- 78467 22.000 m | 4. 98000 109. 56| 4. 98000 109. 56|
SI GNAL CABLE, 3C 8GA. | | |
0081 805- 78470 1278.000 m | 1. 81000 2313. 18| 1. 81000 2313. 18]
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | [
0082 805- 78485 316.000 m | 3. 20000 1011. 20| 3. 20000 1011. 20|
SI GNAL CABLE, 5C 14GA. | | |
0083 805- 78490 285.000 m | 3. 65000 1040. 25| 3. 65000 1040. 25|
SI GNAL CABLE, 7C 14GA. | | |
0084 805- 78510 1812.000 m | 2. 63000 4765. 56 2. 63000 4765. 56|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0085 805- 78785 10. 000 EACH 432. 66000 4326. 60| 432. 66000 4326. 60|
SI GNAL DETECTCR HOUSI NG | | |
0086 805- 78795 430.000 m | 24. 90000 10707. 00| 24. 90000 10707. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0087 805- 78925 1.000 EACH 709. 74000 709. 74 709. 74000 709. 74|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0088 805- 81060 4.000 EACH 2774. 00000 11096. 00| 2774. 00000 11096. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0089 805- 92504 10.000 EACH 208. 82000 2088. 208. 82000 2088. 20|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| [

LI NE, THERMOPLASTI C, BROKEN, WH TE, | [

20|
|

0090 808- 06701 111.000 m | 0. 90000 99. 90| 0. 90000 99. 90|
|

100nm [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 100 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 746, 353. 42 ROQUTE : US 30
CALL ORDER . 100 CONTRACT ID: R -23922-B COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 [
| WALSH & KELLY | BUCKO CONSTRUCTI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 808- 06703 539.000 m | 0. 90000 485. 10| 0. 90000 485. 10|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0092 808-06713 345.000 m | 0. 60000 207. 00| 0. 60000 207. 00|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0093 808-06714 376.000 m | 0. 60000 225. 60| 0. 60000 225. 60|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0094 808- 75245 1204.000 m | 0. 90000 1083. 60| 0. 90000 1083. 60|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0095 808- 75278 84.300 m | 2. 90000 244. 47| 2. 90000 244. 47|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0096 808- 75297 71.000 m | 8. 65000 614. 15| 8. 65000 614. 15|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0097 808- 75320 20. 000 EACH 45. 00000 900. 00| 45. 00000 900. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0098 808- 75325 11.000 EACH 65. 00000 715. 00| 65. 00000 715. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 688, 713. 14| $ 690, 211. 56|
------------------------------------------ ey
CONTRACT TOTALS | $ 688, 713. 14| $ 690, 211. 56|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 799, 912. 88 ROQUTE : US 24

CALL ORDER . 110 CONTRACT ID : R -24059-B COUNTIES : WH TE

LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

CONTRACT TIME : 07/20/01 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1444002
1444002
1444002

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 809, 061. 91 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 814, 104. 88 100. 6233%

| (1) 35-0918397
| R ETH R LEY CONSTRUCTI ON

2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

—~

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 UTI LI TY RELOCATI ON

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205-02236 11. 000 EACH 75. 00000 825. 00| 78. 00000 858. 00
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
DRCOP | NLET PROTECTI ON | |

I

0001 105- 01925 8.000 M | 1230. 66000 9845. 28| 1895. 00000 15160. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  10700. 00000 10700. 00|  16000. 00000 16000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  44083. 58000 44083.58|  40631. 00000 40631. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 9464. 77000 9464. 77| 8061. 00000 8061. 00|
CLEARI NG RI GHT OF WAY | | |
0005 202- 02170 2.000 EACH 372. 96000 745. 92| 395. 00000 790. 00|
VALVE BOX, ABANDON , AND HYDRANTS | | |
0006 202- 03000 LUMP| 2154. 91000 2154. 91| 2995. 00000 2995. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 5 I I I
0007 202- 60820 523.000 n2 | 7. 87000 4116. 01 5. 00000 2615. 00|
SURFACE M LLING ASPHALT | | |
0008 202- 78515 LUMP| 1288. 03000 1288. 03| 1508. 00000 1508. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0009 202- 96151 LUMP| 1288. 03000 1288. 03] 234. 00000 234. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0010 203- 02000 1167.000 n8 | 22. 19000 25895. 73| 25. 00000 29175. 00|
EXCAVATI ON,  COVMMON | | |
0011 205- 02229 9.000 m | 16. 50000 148. 50| 17. 15000 154. 35]
I

I

|

I

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 110 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 799, 912. 88 ROQUTE : US 24
CALL ORDER . 110 CONTRACT ID : R -24059-B COUNTIES : WH TE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397
| R'ETH R LEY CONSTRUCTI ON

(2) 35-1917625 |
M LESTONE CONTRACTCRS, L.P. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0013 211- 02050 100.000 n8 | 18. 51000 1851. 00| 16. 00000 1600. 00|
B BORROW | | |
0014 211- 02060 1810.000 n8 | 23. 16000 41919. 60| 22. 00000 39820. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 04075 65.000 My | 25. 53000 1659. 45| 18. 00000 1170. 00|
COVPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0016 303-52308 1508.000 My | 20. 60000 31064. 80| 15. 40000 23223. 20|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 305- 05204 35.000 My | 92. 60000 3241. 00| 125. 00000 4375. 00|
HVA FOR PATCHI NG | | |
0018 402- 05468 1162.000 My | 48. 46000 56310. 52| 48. 25000 56066. 50|
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05470 536.000 My | 51. 23000 27459. 28| 43. 50000 23316. 00|
HVA BASE C25.0 mm MAI NLI NE | | |
0020 402- 05473 1044.000 My | 46. 74000 48796. 56| 45. 10000 47084. 40|
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0021 402- 05477 475.000 My | 57. 95000 27526. 25| 52. 90000 25127. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 402- 05481 49.000 My | 72. 31000 3543. 19| 51. 00000 2499. 00|
HVA BASE 25.0 mm SHOULDER | | |
0023 402- 05495 239.000 My | 54. 81000 13099. 59| 52. 90000 12643. 10|
HVA WEDGE AND LEVEL | | |
0024 406- 05520 3.200 My | 223. 46000 715. 07| 395. 00000 1264. 00|
ASPHALT FOR TACK COAT | | |
0025 407- 04348 268.000 n2 | 8. 06000 2160. 08| 5. 25000 1407. 00|
SEAL COAT, 2 | | |
0026 605- 06120 81.000 m | 46. 93000 3801. 33| 49. 75000 4029. 75|
CURB, CONCRETE | | |
0027 605- 06155 519.000 m | 47.01000 24398. 19| 41. 45000 21512. 55|
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0028 605- 06250 5.000 n2 | 276. 24000 1381. 20| 150. 00000 750. 00|
CENTER CURB, C, CONCRETE | | |
0029 611- 95728 769.000 n2 | 34. 42000 26468. 98| 44. 90000 34528. 10|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
200 nm | | |
0030 615- 06490 21.000 EACH 115. 00000 2415. 00| 156. 00000 3276. 00|
R GHT OF WAY MARKER | | |
0031 615- 06527 1.000 EACH 750. 00000 750. 00| 364. 00000 364. 00|
MONUVENT, SECTI ON CORNER | | |
0032 616- 02320 4.000 n2 | 20. 00000 80. 00| 6. 00000 24. 00|

GEOTEXTI LES | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 110 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 799, 912. 88 ROUTE : US 24
CALL ORDER : 110 CONTRACT ID : R -24059-B COUNTI ES : WHI TE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 |
| R'ETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0033 616- 06405 1.200 My | 100. 00000 120. 00| 140. 00000 168. 00|
Rl PRAP, REVETMENT | | |
0034 621- 06567 89.000 kL | 0. 75000 66. 75| 0. 80000 71. 20|
WATER | | |
0035 621- 06575 4890.000 n2 | 3. 25000 15892. 50| 3. 35000 16381. 50|
SCDDI NG, NURSERY | | |
0036 715- 05048 485.000 m | 19. 81000 9607. 85| 11. 50000 5577. 50|
Pl PE, TYPE 4, C RCULAR 150 mm | [ |
0037 715-05149 199.000 m | 63. 50000 12636. 50| 144. 60000 28775. 40|
PI PE, TYPE 2, C RCULAR 300 mm | | |
0038 715- 05151 114.000 m | 70. 53000 8040. 42| 87. 45000 9969. 30|
PI PE, TYPE 2, C RCULAR 375 mm | [ |
0039 715-05153 173.000 m | 90. 12000 15590. 76| 111. 95000 19367. 35|
Pl PE, TYPE 2, C RCULAR 525 mm [ [ |
0040 715- 05154 110.000 m | 94. 37000 10380. 70| 119. 40000 13134. 00|
PI PE, TYPE 2, C RCULAR 600 nm | [ |
0041 715- 05156 138.000 m | 132. 98000 18351. 24| 149. 45000 20624. 10|
PI PE, TYPE 2, C RCULAR 750 nm [ [ |
0042 715- 46030 1.000 EACH| 979. 64000 979. 64| 715. 00000 715. 00|
Pl PE END SECTI ON, 750 nm | | |
0043 718-52610 118.000 n8 | 36. 38000 4292. 84| 35. 00000 4130. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0044 718- 99153 1189.000 n2 | 4. 23000 5029. 47| 2. 50000 2972. 50|
GEOTEXTI LES FOR UNDERDRAI N | | |
0045 720- 44000 1.000 EACH 329. 07000 329. 07| 325. 00000 325. 00|
CASTING ADJUST TO GRADE | | |
0046 720- 45015 2.000 EACH 1509. 90000 3019. 80| 1140. 00000 2280. 00|
I NLET, A8 | | |
0047 720- 45045 4.000 EACH| 1629. 37000 6517. 48| 1235. 00000 4940. 00|
I NLET, J10 | | |
0048 720- 45250 2.000 EACH 2038. 45000 4076. 90| 1415. 00000 2830. 00|
CATCH BASI N, K10 | | |
0049 720- 45265 3.000 EACH 536. 17000 1608. 51| 725. 00000 2175. 00|
Pl PE CATCH BASIN, 375 nm | | |
0050 720- 45270 8.000 EACH 599. 55000 4796. 40| 850. 00000 6800. 00|
Pl PE CATCH BASIN, 450 nm | | |
0051 720- 45410 4.000 EACH| 2150. 61000 8602. 44| 1700. 00000 6800. 00|
MANHOLE, C4 | | |
0052 720- 45415 2.000 EACH 3323. 41000 6646. 82| 2540. 00000 5080. 00|
MANHOLE, D4 | | |
0053 720- 94612 1.000 EACH 4260. 81000 4260. 81| 2835. 00000 2835. 00|

MANHCOLE, K4



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 110 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 799, 912. 88 ROUTE : US 24
CALL ORDER : 110 CONTRACT ID : R -24059-B COUNTI ES : WHI TE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 |
| R'ETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0054 720- 98687 3.000 EACH 1927. 90000 5783. 70| 1415. 00000 4245. 00|
CATCH BASI N, MLO | | |
0055 732-03223 6.000 EACH 52. 54000 315. 24| 200. 00000 1200. 00|
RECONNECTED NEW METER PI T ASSEMBLY | | |
0056 732- 03942 2.000 EACH 2011. 86000 4023. 72| 2195. 00000 4390. 00|
HYDRANT | | |
0057 732-03942 1.000 EACH 831. 81000 831. 81| 915. 00000 915. 00|
HYDRANT , RELOCATE | | |
0058 732- 04750 6.000 EACH 78. 95000 473. 70| 280. 00000 1680. 00|
CORPORATI ON STCP | | |
0059 732- 04836 1.000 EACH| 2090. 10000 2090. 10| 1395. 00000 1395. 00|
GATE VALVE AND BOX, 300mm | | |
0060 732- 04963 LUMP| 2612. 56000 2612. 56| 2500. 00000 2500. 00|
WATER MAI N , ABANDONMENT OF EXI STING | | |
0061 732- 04965 92.000 m | 121. 93000 11217. 56| 60. 00000 5520. 00|
WATER SERVI CE LINE , 18.75 nm | | |
0062 732- 04987 1.000 EACH| 3304. 72000 3304. 72| 2535. 00000 2535. 00|
CONNECTI ON , TYPE A, 150 nm | | |
0063 732- 04987 2.000 EACH 4908. 16000 9816. 32| 4195. 00000 8390. 00|
CONNECTI ON , TYPE A, 300 nm | | |
0064 732- 04987 2.000 EACH 1103. 96000 2207. 92| 500. 00000 1000. 00|
CONNECTI ON , TYPE B, 150 nm | | |
0065 732- 04987 1.000 EACH 2524. 28000 2524. 28| 740. 00000 740. 00|
CONNECTI ON , TYPE B, 300 nm | | |
0066 732-96670 529.000 m | 101. 77000 53836. 33| 140. 00000 74060. 00|
WATER MAI N, DUCTILE | RON, 300 mm | | |
0067 801-01153 930.000 m | 0. 58000 539. 40| 0. 60000 558. 00|
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, WHI TE, 100 mm | | |
0068 801- 06640 18.000 EACH| 76. 00000 1368. 00| 71. 20000 1281. 60|
CONSTRUCTI ON SIGN, A | | |
0069 801- 06645 4.000 EACH 24. 00000 96. 00| 25. 00000 100. 00|
CONSTRUCTION SIGN, B | | |
0070 801-06775 LUMP|  58324. 07000 58324.07|  45000. 00000 45000. 00|
MAI NTAI NI NG TRAFFI C | | |
0071 802- 05704 28.000 m | 38. 30000 1072. 40| 20. 80000 582. 40|
SI GN POST, SQUARE, 1, UNREI NFORCED | | |
ANCHOR BASE | |
0072 802- 05706 361. 80|

SI GN POST, SQUARE, 3, UNRElI NFORCED |

|
12.000 m | 55. 14000 661. 68 30. 15000
|
ANCHOR [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 110 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 799, 912. 88 ROQUTE : US 24
CALL ORDER . 110 CONTRACT ID : R -24059-B COUNTIES : WH TE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 |

| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

0073 802- 76025 7.270 n2 | 223. 00000 1621. 21| 208. 00000 1512. 16|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0074 802- 76035 7.320 n2 | 269. 60000 1973. 47| 192. 40000 1408. 37|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0075 802- 76045 3.080 n2 | 210. 18000 647. 35| 161. 20000 496. 50|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | | |

0076 805- 01842 3.000 EACH 549. 11000 1647. 33| 733. 20000 2199. 60|
HANDHOLE, S| GNAL | | |

0077 805- 01844 223.000 m | 33. 46000 7461. 58 31. 20000 6957. 60|
CONDUI T, STEEL, GALVANI ZED, 50 mm | | [
UNDERGROUND | | |

0078 805- 78100 1.000 EACH 8186. 11000 8186. 11| 9275. 00000 9275. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |

0079 805- 78205 8.000 EACH 379. 92000 3039. 36| 432. 00000 3456. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |

0080 805- 78215 1.000 EACH 379. 82000 379. 82 432. 00000 432. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |

0081 805- 78415 4.000 EACH 1359. 02000 5436. 08| 1410. 00000 5640. 00|
SPAN, CATENARY, AND TETHER | | |

0082 805- 78420 4.000 EACH 195. 30000 781. 20| 193. 00000 772. 00|
DI SCONNECT HANGER | | |

0083 805- 78445 1.000 EACH 367. 61000 367. 61| 515. 00000 515. 00|
SI GNAL SERVI CE | | |

0084 805- 78467 13.000 m | 4. 39000 57. 07 5. 05000 65. 65|
SI GNAL CABLE, 3C 8GA. | | |

0085 805- 78470 1571.000 m | 1. 29000 2026. 59 0. 45000 706. 95|
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0086 805- 78485 34.000 m | 2.92000 99. 28] 3. 50000 119. 00|
SI GNAL CABLE, 5C 14GA. | | |

0087 805- 78490 183.000 m | 3.29000 602. 07| 3. 95000 722. 85|
SI GNAL CABLE, 7C 14GA. | | |

0088 805- 78510 1004.000 m | 2. 63000 2640. 52| 2. 00000 2008. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0089 805- 78785 10.000 EACH| 411. 61000 4116. 10| 490. 00000 4900. 00|

SI GNAL DETECTCR HOUSI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 110 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 799, 912. 88 ROQUTE : US 24
CALL ORDER . 110 CONTRACT ID : R -24059-B COUNTIES : WH TE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 | (2) 35-1917625 |
| RIETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0090 805- 78795 494.000 m | 23. 53000 11623. 82| 21. 35000 10546. 90|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0091 805- 78906 4.000 EACH 1357. 38000 5429. 52| 1665. 00000 6660. 00|
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
mm X 3.7m [ | [
0092 805- 78925 1.000 EACH 584. 13000 584. 13 635. 00000 635. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0093 805- 81060 4.000 EACH 3007. 61000 12030. 44| 3165. 00000 12660. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0094 805- 92504 10.000 EACH, 218. 26000 2182. 60 240. 00000 2400. 00|
LOOP DETECTCR DELAY AMPLI FIER, 2 CHANNEL| |
0095 808- 06703 294.000 m | 0. 89000 261. 66 1. 20000 352. 80|
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi |
0096 808- 06713 480.000 m | 1. 25000 600. 00 1. 20000 576. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0097 808- 06716 300.000 m | 1. 95000 585. 00 1. 50000 450. 00|
LI NE, REMOVE | |
0098 808- 75245 1422.000 m | 0. 89000 1265. 58 1. 20000 1706. 40|
LINE, THERMOPLASTIC, SOLID, YELLOW [ |
100nm |
0099 808- 75284 108.000 m | 6. 50000 702. 00 5. 35000 577. 80|

I
I
I
I
I
|
I
I
I
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
SOLI D, YELLON CROSSHATCH LINE, 450 mm | | |
I
I
I
I
I
|
I
I
I
I
I
I

0100 808- 75297 47.000 m | 8. 70000 408. 90 6. 90000 324. 30
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

0101 808- 75320 13.000 EACH 50. 00000 650. 00 51. 00000 663. 00|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |

0102 808- 75325 7.000 EACH 70. 00000 490. 00 95. 70000 669. 90|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0103 808- 98796 25.000 m | 0. 89000 22.25 1. 20000 30. 00|

LI NE, THERMOPLASTIC, DOTTED, WH TE, 100 |
mm 600 nm LI NE, 1200 nm GAP |
SECTI ON TOTALS | $ 809, 061. 91 $ 814, 104. 88|

CONTRACT TOTALS | $ 809, 061.91] $  814,104. 88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22, 332, 371. 48 ROUTE : SR 69

CALL CRDER : 120 OONTRACT ID : R -24568-A COUNTI ES : PCSEY

LETTI NG DATE : 11/21/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT

CONTRACT TIME : 235 WORK DAYS

OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0052009
0052009
0052009
OTHERS

SET- ASI DE :

VENDOR RANKI NG :

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 108 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $ 18, 446, 049. 39 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 19, 747, 284. 03 107. 0542%
3 35-1145629 KOESTER EQUI PMENT, | NC. & SUBSI DI AR ES $ 21,571, 985. 01 116. 9463%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 26, 478, 000. 00 143. 5429%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 30, 660, 000. 00 166. 2144%
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
|E & B PAVING |NC. | BLANKENBERGER BROTHERS | KOESTER EQUI PMENT, INC. & SU
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105-01925 24.000 M6 | 1701. 00000 40824. 00| 1750. 00000 42000. 00| 1217. 00000 29208. 00
FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP|  278200. 00000 278200. 00| 278400. 00000 278400. 00| 319320. 00000 319320. 00
CONSTRUCTI ON ENG NEERI NG | |
0006 110- 01001 LUMP|  915000. 00000 915000. 00|  985500. 00000 985500. 00|  993466. 00000 993466. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 201-52370 LUMP|  463100. 00000 463100. 00|  443300. 00000 443300. 00| 664364. 00000 664364. 00
CLEARI NG RI GHT OF WAY | |
0011 202- 01000 LUMP| 1100. 00000 1100. 00| 1400. 00000 1400. 00| 1144. 00000 1144. 00
STRUCTURES AND OBSTRUCTI ONS, REMOVE , | |
STR NO. 3 [ [ [
0012 202-01347 1.000 EACH  10000. 00000 10000. 00| 3025. 00000 3025. 00| 3146. 00000 3146. 00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DI SPOSE [ | |
0013 202- 02240 179.000 SYS | 18. 00000 3222. 00| 9. 50000 1700. 50| 18. 72000 3350. 88
PAVEMENT, REMOVE | | |
0014 202- 02241 750.000 LFT | 4. 00000 3000. 00| 1. 45000 1087. 50| 5. 30000 3975. 00
GUARDRAI L, REMOVE | |
0015 202- 03000 LUMP| 2200. 00000 2200. 00| 1100. 00000 1100. 00| 812. 00000 812. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 107 | [ |
0016 202- 03000 LUMP|  16200. 00000 16200. 00|  16545. 00000 16545. 00|  17207. 00000 17207. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 202- 03000 LUWP| 5400. 00000 5400. 00| 9245. 00000 9245. 00| 9600. 00000 9600. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 109 | | |
0018 202- 03000 LUWP| 2160. 00000 2160. 00| 210. 00000 210. 00| 218. 00000 218. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 113 | [ [
0019 202- 03000 LUWP| 5400. 00000 5400. 00| 2955. 00000 2955. 00| 373. 00000 373.00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 145 | | |
0020 202- 03000 LUWP| 1080. 00000 1080. 00| 210. 00000 210. 00| 218. 00000 218. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 147 | [ [
0021 202- 03000 LUWP| 540. 00000 540. 00| 1100. 00000 1100. 00| 1872. 00000 1872. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 28 I I I
0022 202- 03000 LUWP| 3240. 00000 3240. 00| 1088. 00000 1088. 00| 1131. 00000 1131. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 52 I I I
0023 202- 03000 LUWP| 8640. 00000 8640. 00| 10435. 00000 10435. 00| 10850. 00000 10850. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 I I I
0024 202- 03000 LUWP| 1620. 00000 1620. 00| 290. 00000 290. 00| 301. 00000 301. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 66 I I I
0025 202- 03000 LUVP| 4320. 00000 4320. 00| 4035. 00000 4035. 00| 4200. 00000 4200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 76 I I I
0026 202- 03000 LUWP| 2160. 00000 2160. 00| 1462. 00000 1462. 00| 1520. 00000 1520. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 85 I I I
0027 202-03000 LUWP| 900. 00000 900. 00| 1086. 12000 1086. 12| 210. 00000 210. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 88 I I I
0028 202- 05532 546. 000 SYS | 7.50000 4095. 00| 4. 60000 2511. 60| 7.80000 4258. 80
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0029 202-51328 LUMP| 8800. 00000 8800. 00| 19000. 00000 19000. 00| 9152. 00000 9152. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR. NO. 3 | | |
0030 202-51330 LUWP| 30000. 00000 30000. 00| 59900. 00000 59900. 00| 31200. 00000 31200. 00
PRESENT STRUCTURE, REMOVE , STR NO. 1 | | |
0031 203- 02000 471556. 000 CYS | 3. 79000 1787197. 24| 3.61000 1702317. 16| 4. 35000 2051268. 60
I

EXCAVATI ON,  COMVON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 203- 02070 134142.000 CYS | 4. 00000 536568. 00| 4. 42000 592907. 64| 4. 52000 606321. 84
BORROW | | |
0034 203-51223 7215.000 CYS | 8. 00000 57720. 00| 8. 20000 59163. 00| 6. 96000 50216. 40
EXCAVATI ON, WATERWAY | | [
0035 203-93444 7960. 000 TON | 15. 70000 124972. 00| 20. 00000 159200. 00| 25. 20000 200592. 00
BACKFI LL, ROCK | | [
0036 205-02224 23215.000 LFT | 1. 75000 40626. 25| 1. 80000 41787. 00| 1. 80000 41787. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0037 205- 02227 15650. 000 LFT | 2. 60000 40690. 00| 2. 00000 31300. 00| 0. 31000 4851. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH [ [ [
0038 205- 02228 1040. 000 LFT | 11. 50000 11960. 00| 20. 00000 20800. 00| 9. 65000 10036. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |
0039 205- 02229 12037.000 LFT | 3. 00000 36111. 00| 3. 15000 37916. 55| 2. 75000 33101. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0040 205-02231 2497.000 LFT | 14. 00000 34958. 00| 15. 00000 37455. 00| 18. 75000 46818. 75
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
0041 205-02232 235.000 CYS | 11. 00000 2585. 00| 11. 00000 2585. 00| 8. 85000 2079. 75
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP [ [ [
0042 205-02233 2080. 000 CYS | 7.75000 16120. 00| 4. 00000 8320. 00| 5. 60000 11648. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SEDI MENT BASI N | | |
0043 205-02234 82.000 EACH| 60. 00000 4920. 00| 65. 00000 5330. 00| 75. 50000 6191. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0044 205- 02236 2.000 EACH 75. 00000 150. 00| 80. 00000 160. 00| 101. 00000 202. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0045 206-51220 1191. 600 CYS | 170. 00000 202572. 00| 29. 00000 34556. 40| 177. 00000 210913. 20
EXCAVATI ON, VET | | |
0046 208-51500 LUMP| 10200. 00000 10200. 00| 5800. 00000 5800. 00| 6922. 00000 6922. 00
RESHAPE SPILL SLOPES , STR NO 3 | | |
0047 211- 02060 18420. 000 CYS | 13. 00000 239460. 00| 15. 20000 279984. 00| 20. 90000 384978. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0048 211- 06467 87.400 CYS | 35. 00000 3059. 00| 35. 00000 3059. 00| 36. 40000 3181. 36
I

AGGREGATE FCR END BENT BACKFI LL [



CEMENT CONCRETE PAVEMENT, REINFORCED, | |
10 IN. | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0049 213-02340 100. 000 CYS | 75. 00000 7500. 00| 150. 00000 15000. 00| 224. 00000 22400. 00
CEMENT SLURRY | | |
0050 213-52830 6.000 CYS | 175. 00000 1050. 00| 216. 00000 1296. 00| 182. 00000 1092. 00
FLOMBLE MORTAR | [
0051 215- 06458 55746. 000 CYS | 5. 35000 298241. 10| 5. 35000 298241. 10| 6. 40000 356774. 40
SUBGRADE, MODI FI ED | | [
0052 303- 04075 332.000 TON | 19. 33000 6417. 56| 22.00000 7304. 00| 17. 65000 5859. 80
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0053 303-52308 150000. 000 TON | 11. 00000 1650000. 00| 15. 75000 2362500. 00| 14. 35000 2152500. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0054 303-60200 1.080 TON | 1680. 00000 1814. 40| 700. 00000 756. 00| 1123. 00000 1212. 84
CALCI UM CHLORI DE FOR COVPACTED AGGREGATE] | |
0055 304- 04403 176.000 CYS | 38. 00000 6688. 00| 45. 00000 7920. 00| 86. 65000 15250. 40
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0056 401- 05437 46984. 000 TON | 33. 95000 1595106. 80| 33. 00000 1550472. 00| 33. 33000 1565976. 72
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0057 401- 05455 20629. 000 TON | 34. 15000 704480. 35| 36. 00000 742644. 00| 37. 25000 768430. 25
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0058 401- 05456 9701. 000 TON | 45. 60000 442365. 60| 48. 00000 465648. 00| 51. 00000 494751. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0059 401- 05459 27545. 000 TON | 31. 25000 860781. 25| 31. 00000 853895. 00| 34. 90000 961320. 50
QC/ QA HMA BASE 25,0 mm SHOULDER | | [
0060 401- 05464 8706. 000 TON | 36. 15000 314721. 90| 38. 00000 330828. 00| 40. 10000 349110. 60
QT QA HVA SURFACE 9.5 nm SHOULDER | | [
0061 401- 05467 13125.000 LFT | 0. 67000 8793. 75| 0. 55000 7218. 75| 0. 85000 11156. 25
M LLED HVA CORRUGATI ONS | | |
0062 402- 05468 1617. 000 TON | 36. 55000 59101. 35| 33. 00000 53361. 00| 38. 00000 61446. 00
HVA BASE 25.0 nm MAI NLI NE | | [
0063 402- 05470 21376. 000 TON | 29. 75000 635936. 00| 25. 00000 534400. 00| 28. 65000 612422. 40
HVA BASE C25.0 mm MAI NLI NE [ [ [
0064 402-05474 24214.000 TON | 33. 00000 799062. 00| 34. 00000 823276. 00| 35. 40000 857175. 60
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0065 402-05477 5983. 000 TON | 44, 00000 263252. 00| 44, 00000 263252. 00| 39. 05000 233636. 15
HVA SURFACE 9.5 nm NAI NLI NE | | [
0066 405-05517 147.000 TON | 295. 00000 43365. 00| 300. 00000 44100. 00| 442. 00000 64974. 00
ASPHALT FOR PRI ME COAT | | |
0067 406- 05520 222.400 TON | 205. 00000 45592. 00| 180. 00000 40032. 00| 312. 00000 69388. 80
ASPHALT FOR TACK COAT | | |
0068 501- 05090 706. 000 SYS | 45. 00000 31770. 00| 46. 00000 32476. 00| 33. 30000 23509. 80
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 601-01522 12. 000 EACH 1185. 00000 14220. 00| 1300. 00000 15600. 00| 1352. 00000 16224. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0070 601-02103 25.000 LFT | 16. 00000 400. 00| 17. 50000 437. 50| 18. 20000 455. 00
GUARDRAI L, SHOP CURVED, WBEAM 6 FT. 3 | | |
I'N. SPACI NG | | |
0071 601- 03464 7.000 EACH 30. 00000 210. 00| 40. 00000 280. 00| 41. 60000 291. 20

GUARDRAI L, STEEL CURVED TERM NAL END | |
SECTI ON TYPE 1 | | |
0072 601- 03578 1.000 EACH 1380. 00000 1380. 00| 1840. 00000 1840. 00| 1913. 00000 1913. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED TYPE 1 | | |

0073 601- 06037 2.000 EACH 680. 00000 1360. 00| 660. 00000 1320. 00| 686. 00000 1372. 00
GUARDRAI L END TREATMENT, | | | |

0074 601- 94689 17.000 EACH 3200. 00000 54400. 00| 3470. 00000 58990. 00| 3608. 00000 61336. 00
GUARDRAI L END TREATMENT, CS | | |

0075 601- 99105 4156.250 LFT | 9. 20000 38237. 50| 10. 75000 44679. 69| 11. 20000 46550. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0076 602- 06646 400.000 LFT | 25. 00000 10000. 00| 27. 00000 10800. 00| 26. 00000 10400. 00
TEMPORARY CONCRETE BARRI ER | | |

0077 602- 06729 58.000 EACH 6. 00000 348. 00| 10. 30000 597. 40)| 9. 35000 542. 30
BARRI ER DELI NEATCR | |

0078 605- 06140 115.000 LFT | 25. 00000 2875. 00| 15. 00000 1725. 00| 15. 60000 1794. 00
CURB AND GUTTER CONCRETE | |

0079 610- 05527 7879.000 TON | 52. 45000 413253. 55| 39. 00000 307281. 00| 62. 40000 491649. 60
HVA FOR APPROACHES | | |

0080 611- 05330 190.000 SYS | 28. 00000 5320. 00| 35. 00000 6650. 00| 36. 40000 6916. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. | | [

0081 611- 05332 466.000 SYS | 42. 00000 19572. 00| 35. 00000 16310. 00| 36. 40000 16962. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
12 IN. | | [

0082 611- 06497 41.000 EACH 110. 00000 4510. 00| 165. 00000 6765. 00| 171. 60000 7035. 60
MAl LBOX ASSEMBLY, S| NGLE | | |

0083 611- 06498 9.000 EACH 130. 00000 1170. 00| 200. 00000 1800. 00| 208. 00000 1872. 00
MAl LBOX ASSEMBLY, DOUBLE | | |

0084 611-95728 52.000 SYS | 57. 00000 2964. 00| 35. 00000 1820. 00| 36. 40000 1892. 80
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
8 IN. | | |

0085 615- 06490 275.000 EACH 99. 00000 27225. 00| 110. 00000 30250. 00| 114. 00000 31350. 00
RIGHT OF WAY MARKER | | |

0086 615- 06505 13.000 EACH 495. 00000 6435. 00| 465. 00000 6045. 00| 484. 00000 6292. 00

MONUMENT, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0087 615- 06510 11. 000 EACH 325. 00000 3575. 00| 350. 00000 3850. 00| 364. 00000 4004. 00
MONUMENT, C | | |
0088 616- 06405 4.000 TON | 40. 00000 160. 00| 43. 00000 172. 00| 44, 10000 176. 40
R PRAP, REVETNMENT | | [
0090 621- 02356 262.000 LBS | 15. 00000 3930. 00| 46. 50000 12183. 00| 15. 60000 4087. 20
SEEDI NG, WETLAND | | [
0093 621- 06557 6137.000 LBS | 4, 00000 24548. 00| 4. 95000 30378. 15| 4. 10000 25161. 70
SEED M XTURE, T | | [
0094 621-06776 1082650. 000 SYS | 0. 40000 433060. 00| 1. 26000 1364139. 00| 0. 89000 963558. 50
WARRANTED ERCSI ON CONTROL SLOPES , | | |
PERMANENT | | |
0095 621- 06780 49670. 000 SYS | 4. 00000 198680. 00| 8. 00000 397360. 00| 6. 26000 310934. 20
WARRANTED ERCSI ON CONTROL S| DE DI TCHES |, | | |
PERMVANENT | [ |
0096 622-52436 29.000 EACH 20. 00000 580. 00| 24. 00000 696. 00| 24. 96000 723. 84
SIGN, DO NOT MOW OR SPRAY | | [
0097 622-91786 1800. 000 EACH| 8. 50000 15300. 00| 9. 40000 16920. 00| 8. 85000 15930. 00
SEEDLI NG , WETLAND | [ [
0098 622-91786 450. 000 EACH 8. 00000 3600. 00| 9. 40000 4230. 00| 8. 40000 3780. 00
SEEDLI NG , WOODY REVEGETATI ON | |
0099 701-02936 1950. 000 LFT | 42.00000 81900. 00| 39. 00000 76050. 00| 43. 70000 85215. 00
PILE, STEEL H, HP 14 X 89 | | [
0100 701-02938 90. 000 LFT | 400. 00000 36000. 00| 275. 00000 24750. 00| 416. 00000 37440. 00
CORED HOLE I N ROCK, 24 IN. | [ [
0101 701-93575 812.000 LFT | 41. 00000 33292. 00| 31. 50000 25578. 00| 42. 65000 34631. 80
PILE, STEEL H HP 14 X 73 | | |
0102 702-51005 318.900 CYS | 650. 00000 207285. 00| 375. 00000 119587. 50| 676. 00000 215576. 40
CONCRETE, A, SUBSTRUCTURE | | |
0103 702-51015 330.400 CYS | 500. 00000 165200. 00| 415. 00000 137116. 00| 520. 00000 171808. 00
CONCRETE, B, FOOTI NGS | | |
0104 702-51100 272.000 LBS | 4. 00000 1088. 00| 4. 65000 1264. 80| 4.16000 1131.52
DRAI N PI PE, CAST IRON, 6 IN. | | [
0105 702-51110 1288. 000 LBS | 2. 50000 3220. 00| 2. 55000 3284. 40| 2. 60000 3348. 80
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0106 702-51863 664. 000 EACH 5. 00000 3320. 00| 13. 00000 8632. 00| 5. 20000 3452. 80
FI ELD DRI LLED HOLE | N CONCRETE | | |
0107 703-51030 88650. 000 LBS | 0. 63000 55849. 50| 0. 51000 45211. 50| 0. 66000 58509. 00
REI NFORCI NG STEEL | | |
0108 703-51032 158048. 000 LBS | 0. 65000 102731. 20| 0. 63000 99570. 24| 0. 73000 115375. 04
REI NFORCI NG STEEL, EPOXY CQATED | |
0109 703-97936 26. 000 EACH 12. 00000 312. 00| 17. 00000 442. 00| 12. 50000 325. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0110 704-51002 706.200 CYS | 400. 00000 282480. 00| 483. 00000 341094. 60| 416. 00000 293779. 20
CONCRETE, C, SUPERSTRUCTURE | | |
0111 706- 05732 16.000 EACH 900. 00000 14400. 00| 1145. 00000 18320. 00| 936. 00000 14976. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0112 706-51020 74.200 CYS | 275. 00000 20405. 00| 290. 00000 21518. 00| 286. 00000 21221. 20
CONCRETE, C, RAILING | [
0113 706-51025 223.000 LFT | 30. 00000 6690. 00| 48. 00000 10704. 00| 31. 20000 6957. 60
CONCRETE, C, RAILING | | [
0114 707-05984 2646. 000 LFT | 108. 00000 285768. 00| 103. 00000 272538. 00| 112. 00000 296352. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 45 IN X 16 IN. | | |
0115 709-51821 LUWP| 4700. 00000 4700. 00| 4410. 00000 4410. 00| 4888. 00000 4888. 00
SURFACE SEAL , STR NO 1 | | |
0116 709-51821 LUWP| 5300. 00000 5300. 00| 5170. 00000 5170. 00| 5512. 00000 5512. 00
SURFACE SEAL , STR NO 2 | | |
0117 709-51821 LUWP| 850. 00000 850. 00| 2760. 00000 2760. 00| 884. 00000 884. 00
SURFACE SEAL , STR NO 3 | | |
0118 710-51870 20.000 SFT | 50. 00000 1000. 00] 59. 00000 1180. 00| 52. 00000 1040. 00
REPOl NTI NG MASONRY | N STRUCTURES | | [
0119 712-04784 1.000 EACH 600. 00000 600. 00| 1050. 00000 1050. 00| 1305. 00000 1305. 00
STRUCTURE , WATER CONTRCL | | |
0120 713-03048 13. 000 EACH 85547. 70000 1112120. 10| 50400. 00000 655200. 00| 59000. 00000 767000. 00
TEMPORARY RUNARCUND | | |
0121 714-01366 106. 000 LFT | 400. 00000 42400. 00| 425. 00000 45050. 00| 470. 00000 49820. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 10 FT. X 4 FT. | [ |
0122 714-26703 308. 000 LFT | 213. 00000 65604. 00| 230. 00000 70840. 00| 621. 00000 191268. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |
0123 714- 26725 366. 000 LFT | 225. 00000 82350. 00| 635. 00000 232410. 00| 645. 00000 236070. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. [ [ [
0124 714-93641 246.000 LFT | 142. 50000 35055. 00| 150. 00000 36900. 00| 194. 00000 47724. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4 FT. X 3 FT. | | |
0125 714-94664 2582.000 LFT | 110. 50000 285311. 00| 117. 00000 302094. 00| 266. 00000 686812. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3 FT. X 3 FT. | | |
0126 715-04509 40.000 LFT | 177. 00000 7080. 00| 495. 00000 19800. 00| 403. 50000 16140. 00
TEMPORARY Pl PE 108 IN. | | |
0127 715- 04509 274.000 LFT | 23.41000 6414. 34| 32. 00000 8768. 00| 24. 20000 6630. 80

TEMPORARY PI PE 12 I N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0128 715- 04509 211.000 LFT | 27. 50000 5802. 50| 34. 00000 7174. 00| 28. 00000 5908. 00
TEMPORARY Pl PE 15 I N. | | |
0129 715- 04509 953.000 LFT | 22. 75000 21680. 75| 37. 00000 35261. 00| 31. 00000 29543. 00
TEMPORARY Pl PE 18 I N | | [
0130 715- 04509 182.000 LFT | 26. 50000 4823. 00| 41. 00000 7462. 00| 34. 00000 6188. 00
TEMPORARY Pl PE 24 | N | | [
0131 715- 04509 250.000 LFT | 43. 00000 10750. 00| 78. 00000 19500. 00| 78. 30000 19575. 00
TEMPORARY Pl PE 36 I N | | [
0132 715- 04509 140. 000 LFT | 72. 00000 10080. 00| 81. 00000 11340. 00| 77.00000 10780. 00
TEMPORARY Pl PE DEFORMED, M N AREA 11.6 | | |
0133 715- 04629 10. 000 EACH| 466. 00000 4660. 00| 220. 00000 2200. 00| 294, 00000 2940. 00
Pl PE END SECTION, M N. AREA 3.3 SFT. | | |
0134 715-05019 108. 000 LFT | 44, 00000 4752. 00| 53. 00000 5724. 00| 50. 00000 5400. 00
PIPE, TYPE 1, CRCULAR 36 IN | [ |
0135 715- 05048 94016. 000 LFT | 0. 83000 78033. 28| 1. 82000 171109. 12| 1. 82000 171109. 12
PIPE, TYPE 4, O RCULAR 6 IN [ | [
0136 715- 05049 700.000 LFT | 9. 35000 6545. 00| 6. 00000 4200. 00| 17. 70000 12390. 00
PIPE, TYPE 4, O RCULAR 8 IN [ | |
0137 715- 05052 850. 000 LFT | 9. 95000 8457. 50| 9. 00000 7650. 00| 29. 60000 25160. 00
PIPE, TYPE 4, CRCULAR 12 IN [ [ [
0138 715- 05053 6689. 000 LFT | 7. 50000 50167. 50| 9. 00000 60201. 00| 10. 40000 69565. 60
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0139 715-05115 200. 000 LFT | 28. 00000 5600. 00| 10. 50000 2100. 00| 18. 60000 3720. 00
PIPE, TYPE I, O RCULAR 6 IN [ | [
0140 715-05118 560. 000 LFT | 15. 00000 8400. 00| 21. 00000 11760. 00| 21. 20000 11872. 00
PIPE, TYPE 1, G RCULAR 12 IN | | |
0141 715-05119 248.000 LFT | 18. 00000 4464. 00| 25. 00000 6200. 00| 20. 25000 5022. 00
PIPE, TYPE 1, G RCULAR 15 IN | | |
0142 715-05121 546. 000 LFT | 21. 25000 11602. 50| 27.00000 14742. 00| 28. 30000 15451. 80
PIPE, TYPE 1, CRCULAR 18 IN | | [
0143 715-05123 512.000 LFT | 25. 50000 13056. 00| 34. 00000 17408. 00| 32. 40000 16588. 80
PIPE, TYPE 1, C RCULAR 24 IN | | [
0144 715-05169 3234.000 LFT | 16. 00000 51744. 00| 20. 00000 64680. 00| 19. 95000 64518. 30
PIPE, TYPE 3, CRCULAR 15 IN | | |
0145 715-05171 898. 000 LFT | 24. 50000 22001. 00| 23. 00000 20654. 00| 23. 80000 21372. 40
PIPE, TYPE 3, CIRCULAR 18 IN | | [
0146 715-05173 1036. 000 LFT | 25. 50000 26418. 00| 26. 00000 26936. 00| 34. 40000 35638. 40
PIPE, TYPE 3, CRCULAR 24 IN | | |
0147 715-05175 46. 000 LFT | 40. 63000 1868. 98| 38. 00000 1748. 00| 48. 90000 2249. 40
PIPE, TYPE 3, CRCULAR 30 IN | | |
0148 715-05177 72.000 LFT | 57. 00000 4104. 00| 45. 00000 3240. 00| 57. 00000 4104. 00
|

PI PE, TYPE 3, C RCULAR, 36 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0149 715-05203 500. 000 LFT | 2. 00000 1000. 00| 8. 00000 4000. 00| 13. 95000 6975. 00
PIPE, TYPE 4, O RCULAR 4 IN [ | |
0150 715-05233 252.000 LFT | 47. 00000 11844. 00| 61. 00000 15372. 00| 41. 60000 10483. 20
PIPE, TYPE 1, DEFORMED, 3.3 SQ FT. | | |
0151 715- 05407 260.000 LFT | 9. 00000 2340. 00| 11. 00000 2860. 00| 9. 35000 2431. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0152 715- 46000 2.000 EACH 218. 00000 436. 00| 165. 00000 330. 00| 194. 00000 388. 00
PI PE END SECTION, 12 IN. | | [
0153 715- 46005 143.000 EACH 305. 00000 43615. 00| 300. 00000 42900. 00| 172. 40000 24653. 20
PI PE END SECTION, 15 IN. | | [
0154 715- 46010 48. 000 EACH 397. 00000 19056. 00| 240. 00000 11520. 00| 219. 00000 10512. 00
PI PE END SECTION, 18 IN. | | [
0155 715- 46020 50. 000 EACH 512. 00000 25600. 00| 350. 00000 17500. 00| 266. 00000 13300. 00
PI PE END SECTION, 24 IN. | | |
0156 715- 46030 2.000 EACH 737. 00000 1474. 00| 490. 00000 980. 00| 363. 00000 726. 00
PI PE END SECTION, 30 IN. | | [
0157 715- 46040 4.000 EACH 845. 00000 3380. 00| 580. 00000 2320. 00| 469. 00000 1876. 00
PI PE END SECTION, 36 IN. | | [
0158 718- 06528 140. 000 EACH 250. 00000 35000. 00| 280. 00000 39200. 00| 520. 00000 72800. 00
OUTLET PROTECTOR, 1 | | [
0159 718- 06529 15.000 EACH| 201. 00000 3015. 00| 350. 00000 5250. 00| 494. 00000 7410. 00
OUTLET PROTECTOR, 2 | | [
0160 718- 06531 26.000 EACH 130. 00000 3380. 00| 215. 00000 5590. 00| 468. 00000 12168. 00
OUTLET PROTECTOR, 3 | | [
0161 718- 06532 10000. 000 LFT | 1. 00000 10000. 00| 0. 90000 9000. 00| 0. 95000 9500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0162 718-52610 8462. 000 CYS | 27.95000 236512. 90| 27.50000 232705. 00| 33. 30000 281784. 60
AGGREGATE FOR UNDERDRAI NS | | |
0163 718-99153 64767.000 SYS | 0. 73000 47279. 91| 1. 00000 64767. 00| 0. 52000 33678. 84
GEOTEXTI LES FOR UNDERDRAI N | | [
0164 720-45275 8. 000 EACH| 1110. 00000 8880. 00| 1500. 00000 12000. 00| 1205. 00000 9640. 00
PI PE CATCH BASIN, 24 IN. | | |
0165 722-51842 539.000 SYS | 52. 00000 28028. 00| 61. 00000 32879. 00| 54. 10000 29159. 90
BRI DGE DECK OVERLAY | | |
0166 722-51846 6.200 CYS | 300. 00000 1860. 00| 300. 00000 1860. 00| 300. 00000 1860. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0167 722-51852 486. 000 SFT | 6. 00000 2916. 00| 16. 70000 8116. 20| 6. 24000 3032. 64
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0168 722-60824 576.000 SYS | 6. 50000 3744. 00| 3. 90000 2246. 40| 6. 75000 3888. 00
SURFACE M LLI NG | | |
0169 730-03475 1.000 EACH 365. 00000 365. 00| 400. 00000 400. 00| 530. 00000 530. 00

SAFETY METAL END SECTION, 4:1, 15 IN |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 801-04308 26.000 EACH 525. 00000 13650. 00| 525. 00000 13650. 00| 1300. 00000 33800. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0171 801-06203 111375.000 LFT | 0. 07000 7796. 25| 0. 46000 51232. 50| 0. 07000 7796. 25
TEMPORARY PAVEMENT MARKING 4 I N | | |
0172 801- 06207 59375.000 LFT | 1. 00000 59375. 00| 0. 95000 56406. 25| 1. 00000 59375. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0173 801- 06605 75.000 EACH| 135. 00000 10125. 00| 135. 00000 10125. 00| 365. 00000 27375. 00
BARRI CADE, |11A | | |
0174 801- 06606 25.000 EACH 145. 00000 3625. 00| 145. 00000 3625. 00| 500. 00000 12500. 00
BARRI CADE, |11B | | |
0175 801- 06640 150. 000 EACH 275. 00000 41250. 00| 275. 00000 41250. 00| 500. 00000 75000. 00
CONSTRUCTI ON SI GN, A | | |
0176 801- 06645 70. 000 EACH 45. 00000 3150. 00| 45. 00000 3150. 00| 52. 00000 3640. 00
CONSTRUCTI ON SIGN, B | | |
0177 801-06775 LUWP|  322000. 00000 322000. 00| 95000. 00000 95000. 00] 290480. 00000 290480. 00
MAI NTAI NI NG TRAFFI C | | |
0178 802- 05701 940.500 LFT | 10. 59000 9959. 90| 8. 79000 8267. 00| 10. 80000 10157. 40
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0179 802- 05702 500. 000 LFT | 6. 09000 3045. 00| 6. 94000 3470. 00| 7. 30000 3650. 00
SI GN POST, SQUARE, 2, RElI NFORCED ANCHOR | | [
BASE | | |
0180 802- 76025 378.050 SFT | 14. 59000 5515. 75| 12. 73000 4812. 58| 22.90000 8657. 35
I

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 0.080 IN. TH CKNESS | | |

0181 802- 76035 512.780 SFT | 14. 30000 7332. 75| 15. 52000 7958. 35| 20. 50000 10511. 99
S| GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 IN. THI CKNESS) |

0182 802- 76045 47.500 SFT | 14. 69000 697.78

LINE, THERMOPLASTI C, BROKEN, YELLOW 4 |
I'N. |

I
I
[ 24.07000 1143. 33| 19. 40000 921. 50
SI G\, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.125 IN. TH CKNESS | | |
0183 806-53072 LUWP| 12000. 00000 12000. 00| 24200. 00000 24200. 00| 12480. 00000 12480. 00
TEMPORARY TRAFFI C SI GNAL | |
0184 808-06701 1120.000 LFT | 0. 22000 246. 40| 0. 23000 257. 60| 0. 23000 257.60
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
I'N. [ [ |
0185 808-06703 94100. 000 LFT | 0. 22000 20702. 00| 0. 23000 21643. 00| 0. 23000 21643. 00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | | |
0186 808- 75240 10900. 000 LFT | 0. 22000 2398. 00| 0. 23000 2507. 00| 0. 23000 2507. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-1057095 | (3) 35-1145629
| E & B PAVING | NC. | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, |INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0187 808- 75245 28600. 000 LFT | 0. 22000 6292. 00| 0. 23000 6578. 00| 0. 23000 6578. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | |
0188 808- 75297 440. 000 LFT 3. 00000 1320. 00| 2. 95000 1298. 00| 3. 15000 1386. 00

STOP LINE, 24 IN. | [

0189 808- 75320 5.000 EACH 45. 00000 225. 00| 55. 00000 275. 00| 46. 80000 234.00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0190 808- 75325 5.000 EACH 50. 00000 250. 00| 75. 00000 375. 00| 52. 00000 260. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I
|

0191 808- 75996 780.000 EACH| 3.00000 2340. 00| 2. 75000 2145. 00| 5. 70000 4446. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0192 808- 75998 850. 000 EACH| 23. 00000 19550. 00| 23. 00000 19550. 00| 25. 50000 21675. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0193 401- 06264 LUMP|  13885. 00000 13885. 00|  15000. 00000 15000. 00|  14469. 00000 14469. 00
PROFI LOGRAPH, HVA | |

0194 808- 06716 3000.000 LFT | 0. 50000 1500. 00| 0. 35000 1050. 00| 1. 60000 4800. 00
LI NE, REMOVE | | |

0195 108- 01614 LUMP| 9950. 00000 9950.00]  11660. 20000 11660.20|  10350. 00000 10350. 00
PARTNERI NG OVERHEAD | |

0196 616- 06405 2.800 TON | 45. 00000 126. 00| 43. 00000 120. 40| 44. 10000 123. 48
RI PRAP, REVETMENT , WETLAND | | |

0197 621- 04258 250.000 LBS | 42.00000 10500. 00| 42. 00000 10500. 00| 12. 50000 3125. 00
SEED M XTURE , SLOPE | |

0198 621- 06545 3.600 TON | 500. 00000 1800. 00| 545. 00000 1962. 00| 390. 00000 1404. 00
FERTI LI ZER , TEMPORARY SEEDI NG | |

0199 621- 06565 72.000 TON | 480. 00000 34560. 00| 480. 00000 34560. 00| 365. 00000 26280. 00
MULCH NG MATERI AL , TEMPORARY | |

0200 202- 03000 LUMP] 3000. 00000 3000. 00| 1170. 00000 1170. 00| 1220. 00000 1220. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 129 | [

SECTI ON TOTALS | $ 18, 446, 049. 39 $ 19, 747, 284. 03] $ 21,571, 985.01
------------------------------------------ o e o e e e e e m e e e e e e e e e e e e e e m e e e e e e e e meeeeeoan

CONTRACT TOTALS | $ 18, 446, 049. 39| $ 19, 747, 284. 03| $ 21,571, 985.01
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ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625

I
| GOHVANN ASPHALT & CONSTR, || M LESTONE OONTRACTORS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  NEW ROAD CONSTRUCTI ON

I I
0001 105-01925 24.000 M6 | 1500. 00000 36000. 00| 2000. 00000 48000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |
NO. 28 |

|

FI ELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUVP|  250000. 00000 250000. 00]  260000. 00000 260000. 00|
CONSTRUCTI ON ENGl NEERI NG | | |
0006 110- 01001 LUMP| 1318467. 32000 1318467.32| 1200000. 00000 1200000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0010 201-52370 LUVP|  780000. 00000 780000. 00]  800000. 00000 800000. 00|
CLEARI NG RI GHT OF WAY | | |
0011 202- 01000 LUMP|  20000. 00000 20000.00]  15000. 00000 15000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE , | | |
STR NO 3 | | I
0012 202- 01347 1.000 EACH| 3000. 00000 3000. 00| 5300. 00000 5300. 00|
UNDERGROUND STORAGE TANK, REMOVE AND | | |
DI SPOSE [ | |
0013 202- 02240 179.000 SYS | 20. 00000 3580. 00| 11. 60000 2076. 40|
PAVEMVENT, REMOVE | | |
0014 202- 02241 750.000 LFT | 5. 00000 3750. 00| 4. 75000 3562. 50|
GUARDRAI L, REMOVE | | |
0015 202- 03000 LUMP| 800. 00000 800. 00| 2300. 00000 2300. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 107 | | |
0016 202- 03000 LUMP|  10000. 00000 10000. 00|  17000. 00000 17000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 108 | | |
0017 202- 03000 LUMP| 6000. 00000 6000. 00| 5700. 00000 5700. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 109 | | |
0018 202- 03000 LUMP| 800. 00000 800. 00| 2300. 00000 2300. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 113 | | |
0019 202- 03000 LUMP| 7000. 00000 7000. 00| 5600. 00000 5600. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 145 | | |
0020 202- 03000 LUMP| 500. 00000 500. 00| 1100. 00000 1100. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 147 | [ |
0021 202- 03000 LUMP| 1800. 00000 1800. 00| 600. 00000 600. 00|
| |

I I
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ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625

I

| GOHVANN ASPHALT & CONSTR, || M LESTONE OONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0022 202- 03000 LUVP| 4000. 00000 4000. 00| 3400. 00000 3400. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | I |
0023 202- 03000 LUMP| 8000. 00000 8000. 00| 9000. 00000 9000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 I I I
0024 202- 03000 LUVP| 2000. 00000 2000. 00| 1700. 00000 1700. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 66 | I |
0025 202- 03000 LUMP| 3000. 00000 3000. 00| 4500. 00000 4500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 76 I I I
0026 202- 03000 LUVP| 1000. 00000 1000. 00| 2275. 00000 2275. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 85 I I I
0027 202- 03000 LUMP| 200. 00000 200. 00| 950. 00000 950. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 88 I I I
0028 202- 05532 546. 000 SYS | 7. 50000 4095. 00| 14. 00000 7644. 00|
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0029 202-51328 LUMP| 7000. 00000 7000.00]  16000. 00000 16000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 3 [ [ |
0030 202- 51330 LUMP|  83000. 00000 83000. 00| 125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0031 203- 02000 471556. 000 CYS | 4.92000  2320055. 52| 3.80000  1791912. 80|
EXCAVATI ON,  COVMON | | |
0033 203- 02070 134142.000 CYS | 5. 10000 684124. 20| 4. 65000 623760. 30]|
BORROW | | |
0034 203-51223 7215.000 CYS | 12. 00000 86580. 00| 6. 25000 45093. 75|
EXCAVATI ON, WATERVAY | | |
0035 203- 93444 7960.000 TON | 22. 00000 175120. 00| 16. 25000 129350. 00|
BACKFI LL, ROCK | | |
0036 205- 02224 23215.000 LFT | 1. 90000 44108. 50| 1. 85000 42947. 75|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0037 205- 02227 15650. 000 LFT | 2. 75000 43037. 50| 3. 25000 50862. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
| NTERCEPTOR DI TCH | [ |
0038 205- 02228 1040. 000 LFT | 11. 00000 11440. 00| 4. 50000 4680. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N [ | |
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ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625

I

| GOHVANN ASPHALT & CONSTR, || M LESTONE OONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

0039 205- 02229 12037.000 LFT | 3. 25000 39120. 25| 3. 30000 39722. 10|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0040 205- 02231 2497.000 LFT | 11. 00000 27467. 00| 14. 50000 36206. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |

0041 205- 02232 235.000 CYS | 26. 00000 6110. 00| 4. 50000 1057. 50|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
DI TCH SEDI MENT TRAP | [ |

0042 205- 02233 2080.000 CYS | 19. 00000 39520. 00| 4. 50000 9360. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SEDI NENT BASI N | | |

0043 205- 02234 82.000 EACH 70. 00000 5740. 00| 69. 00000 5658. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
CULVERT Pl PE PROTECTI ON | | |

0044 205- 02236 2.000 EACH 85. 00000 170. 00| 83. 00000 166. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |

0045 206- 51220 1191.600 CYS | 35. 00000 41706. 00

|

[ 13. 00000 15490. 80|

EXCAVATI ON, VET | | |
0046 208- 51500 LUMP| 4000. 00000 4000. 00| 7400. 00000 7400. 00|
RESHAPE SPILL SLOPES , STR NO. 3 | | |
0047 211- 02060 18420.000 CYS | 17. 00000 313140. 00| 15. 25000 280905. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0048 211- 06467 87.400 CYS | 65. 00000 5681. 00| 100. 00000 8740. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0049 213- 02340 100.000 CYS | 200. 00000 20000. 00| 55. 00000 5500. 00|
CEMENT SLURRY | | |
0050 213-52830 6.000 CYS | 200. 00000 1200. 00| 200. 00000 1200. 00|
FLOMBLE MORTAR | | |
0051 215- 06458 55746.000 CYS | 5. 50000 306603. 00| 12. 75000 710761. 50
SUBGRADE, MODI FI ED | | |
0052 303- 04075 332.000 TON | 20. 50000 6806. 00| 40. 00000 13280. 00|
COMPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0053 303-52308 150000. 000 TON | 16.20000  2430000. 00| 22.00000  3300000. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0054 303- 60200 1.080 TON | 1500. 00000 1620. 00| 2300. 00000 2484. 00|
CALCl UM CHLORI DE FCR COVPACTED AGGREGATE| | |
0055 304- 04403 176.000 CYS | 55. 00000 9680. 00| 107. 00000 18832. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | [
0056 401- 05437 46984.000 TON | 33.00000  1550472. 00| 45.00000  2114280. 00|

QC/ QA HVA BASE 25.0 nm MAI NLINE | | |
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ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625

I

| GOHVANN ASPHALT & CONSTR, || M LESTONE OONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0057 401- 05455 20629. 000 TON | 36. 00000 742644. 00 50. 00000  1031450. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0058 401- 05456 9701.000 TON | 48. 00000 465648. 00| 55. 00000 533555. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0059 401- 05459 27545.000 TON | 31. 00000 853895. 00| 45.00000  1239525. 00|
QC/ QA HVA BASE 25,0 nm SHOULDER | | |
0060 401- 05464 8706. 000 TON | 38. 00000 330828. 00| 55. 00000 478830. 00|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0061 401- 05467 13125.000 LFT | 1. 60000 21000. 00| 1. 60000 21000. 00|
M LLED HVA CORRUGATI ONS | | |
0062 402- 05468 1617.000 TON | 33. 00000 53361. 00 45. 00000 72765. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0063 402- 05470 21376.000 TON | 25. 00000 534400. 00| 45. 00000 961920. 00|
HVA BASE C25.0 mm MAI NLI NE | | |
0064 402- 05474 24214.000 TON | 34. 00000 823276. 00| 50.00000  1210700. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0065 402- 05477 5983. 000 TON | 44. 00000 263252. 00| 55. 00000 329065. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0066 405- 05517 147.000 TON | 300. 00000 44100. 00| 300. 00000 44100. 00|
ASPHALT FOR PRI ME COAT | | |
0067 406- 05520 222.400 TON | 180. 00000 40032. 00| 225. 00000 50040. 00|
ASPHALT FOR TACK COAT | | |
0068 501- 05090 706. 000 SYS | 57. 00000 40242. 00| 62. 00000 43772. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
10 IN. | [ [
0069 601- 01522 12.000 EACH| 1300. 00000 15600. 00| 1250. 00000 15000. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0070 601- 02103 25.000 LFT | 17. 50000 437. 50| 16. 75000 418. 75|
GUARDRAI L, SHOP CURVED, WBEAM 6 FT. 3 | | |
IN. SPACI NG | | |
0071 601- 03464 7.000 EACH 35. 00000 245 00| 31. 00000 217. 00|

GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON TYPE 1 | | |
0072 601- 03578 1.000 EACH 1500. 00000 1500. 00| 1450. 00000 1450. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, MODI FI ED TYPE 1 | | |

0073 601- 06037 2.000 EACH 800. 00000 1600. 00| 715. 00000 1430. 00|
GUARDRAI L END TREATMENT, | | | |
0074 601- 94689 17.000 EACH 3500. 00000 59500. 00| 3300. 00000 56100. 00|
GUARDRAI L END TREATMENT, CS | | [
0075 601- 99105 4156.250 LFT | 10. 00000 41562. 50| 9. 50000 39484. 38|

GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625 [
| GOHVANN ASPHALT & OONSTR., || M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0076 602- 06646 400. 000 LFT | 75. 00000 30000. 00| 140. 00000 56000. 00
TEMPORARY CONCRETE BARR! ER | | |
0077 602-06729 58. 000 EACH 7.50000 435. 00| 7. 50000 435. 00
BARRI ER DELI NEATOR | | [
0078 605-06140 115.000 LFT | 35. 00000 4025. 00| 42. 00000 4830. 00
CURB AND GUTTER, CONCRETE | | [
0079 610- 05527 7879.000 TON | 39. 00000 307281. 00| 90. 00000 709110. 00
HVA FOR APPROACHES | | [
0080 611-05330 190. 000 SYS | 39. 00000 7410. 00| 48. 00000 9120. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0081 611-05332 466. 000 SYS | 50. 00000 23300. 00| 78. 00000 36348. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
12 IN. [ | [
0082 611-06497 41.000 EACH 250. 00000 10250. 00| 116. 00000 4756. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0083 611- 06498 9.000 EACH 400. 00000 3600. 00| 136. 00000 1224. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0084 611-95728 52.000 SYS | 70. 00000 3640. 00| 110. 00000 5720. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
8 IN. | | |
0085 615- 06490 275.000 EACH 105. 00000 28875. 00| 104. 00000 28600. 00|
R GHT OF WAY MARKER | | [
0086 615- 06505 13. 000 EACH 600. 00000 7800. 00| 520. 00000 6760. 00|
MONUMENT, B | | |
0087 615-06510 11. 000 EACH 400. 00000 4400. 00| 340. 00000 3740. 00|
MONUMENT, C | | |
0088 616- 06405 4,000 TON | 100. 00000 400. 00| 32. 00000 128. 00
Rl PRAP, REVETNMENT | | |
0090 621- 02356 262.000 LBS | 47. 00000 12314. 00| 49. 00000 12838. 00
SEEDI NG, WETLAND | | [
0093 621- 06557 6137.000 LBS | 5. 00000 30685. 00| 5. 25000 32219. 25|
SEED M XTURE, T | | |
0094 621-06776 1082650. 000 SYS | 5. 00000 5413250. 00| 4. 95000 5359117. 50|
WARRANTED ERCSI ON CONTROL SLOPES , | | |
PERVANENT [ [ |
0095 621- 06780 49670. 000 SYS | 14. 00000 695380. 00| 13. 95000 692896. 50|
WARRANTED ERCSI ON CONTROL SI DE DI TCHES , | | |
PERVANENT | [ |
0096 622-52436 29.000 EACH 25. 00000 725. 00| 25. 00000 725.00

SI GN, DO NOT MOW CR SPRAY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625 [
| GOHVANN ASPHALT & OONSTR., || M LESTONE OONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0097 622-91786 1800. 000 EACH 10. 00000 18000. 00| 10. 00000 18000. 00
SEEDLI NG , WETLAND | | |
0098 622-91786 450. 000 EACH| 10. 00000 4500. 00| 10. 00000 4500. 00
SEEDLI NG , WDODY REVEGETATI ON | | [
0099 701-02936 1950. 000 LFT | 36. 00000 70200. 00| 48. 00000 93600. 00
PILE, STEEL H, HP 14 X 89 | | [
0100 701-02938 90.000 LFT | 300. 00000 27000. 00| 550. 00000 49500. 00|
CORED HOLE I N ROCK, 24 IN. | [ [
0101 701- 93575 812.000 LFT | 35. 00000 28420. 00| 59. 00000 47908. 00
PILE, STEEL H, HP 14 X 73 | | [
0102 702-51005 318.900 CYS | 500. 00000 159450. 00| 650. 00000 207285. 00|
CONCRETE, A, SUBSTRUCTURE | | [
0103 702-51015 330.400 CYS | 500. 00000 165200. 00| 165. 00000 54516. 00
CONCRETE, B, FOOTI NGS | |
0104 702-51100 272.000 LBS | 7. 00000 1904. 00| 8. 00000 2176. 00
DRAI N PI PE, CAST IRON, 6 IN. | | [
0105 702-51110 1288.000 LBS | 3. 00000 3864. 00| 4. 00000 5152. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0106 702-51863 664. 000 EACH 6. 00000 3984. 00| 8. 00000 5312. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0107 703-51030 88650. 000 LBS | 0. 60000 53190. 00| 0. 60000 53190. 00
REI NFORCI NG STEEL | | [
0108 703-51032 158048. 000 LBS | 0. 70000 110633. 60| 0. 70000 110633. 60
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0109 703-97936 26.000 EACH 12. 00000 312. 00| 70. 00000 1820. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0110 704-51002 706. 200 CYS | 500. 00000 353100. 00| 375. 00000 264825. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0111 706-05732 16. 000 EACH 750. 00000 12000. 00| 1400. 00000 22400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0112 706-51020 74.200 CYS | 450. 00000 33390. 00| 500. 00000 37100. 00|
CONCRETE, C, RAILING | | |
0113 706-51025 223.000 LFT | 45. 00000 10035. 00| 55. 00000 12265. 00|
CONCRETE, C, RAILING | | [
0114 707-05984 2646. 000 LFT | 130. 00000 343980. 00| 100. 00000 264600. 00|
STRUCTURAL MEMBERS, CONCRETE | - BEAM | | |
111, 45 IN. X 16 IN [ | |
0115 709-51821 LUWP| 4000. 00000 4000. 00| 4700. 00000 4700. 00
SURFACE SEAL , STR NO. 1 | | [
0116 709-51821 LUWP| 5000. 00000 5000. 00| 5300. 00000 5300. 00
SURFACE SEAL , STR NO. 2 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625 [
| GOHVANN ASPHALT & OONSTR., || M LESTONE OONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0117 709-51821 LUWP| 1200. 00000 1200. 00| 1200. 00000 1200. 00
SURFACE SEAL , STR NO. 3 | | |
0118 710-51870 20.000 SFT | 150. 00000 3000. 00| 125. 00000 2500. 00
REPQO NTI NG MASONRY | N STRUCTURES | |
0119 712-04784 1.000 EACH 1600. 00000 1600. 00| 2900. 00000 2900. 00
STRUCTURE , WATER CONTROL | |
0120 713-03048 13.000 EACH 67000. 00000 871000. 00| 140000. 00000 1820000. 00
TEMPORARY RUNAROUND | | [
0121 714-01366 106. 000 LFT | 500. 00000 53000. 00| 410. 00000 43460. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 10 FT. X 4 FT. | | |
0122 714- 26703 308.000 LFT | 275. 00000 84700. 00| 233. 00000 71764. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 6 FT. X 4 FT. | | |
0123 714- 26725 366.000 LFT | 750. 00000 274500. 00| 575. 00000 210450. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 12 FT. X 6 FT. | [ |
0124 714-93641 246.000 LFT | 175. 00000 43050. 00| 155. 00000 38130. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4 FT. X 3 FT. | | [
0125 714- 94664 2582.000 LFT | 140. 00000 361480. 00| 130. 00000 335660. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3 FT. X 3 FT. | | |
0126 715-04509 40.000 LFT | 600. 00000 24000. 00| 300. 00000 12000. 00|
TEMPORARY Pl PE 108 I N. | | |
0127 715- 04509 274.000 LFT | 38. 00000 10412. 00| 28. 00000 7672. 00|
TEMPORARY Pl PE 12 IN. | | |
0128 715- 04509 211.000 LFT | 40. 00000 8440. 00| 32. 50000 6857. 50|
TEMPORARY Pl PE 15 I N. | | |
0129 715- 04509 953. 000 LFT | 43. 00000 40979. 00| 35. 00000 33355. 00
TEMPORARY Pl PE 18 I N. | | [
0130 715- 04509 182. 000 LFT | 47. 00000 8554. 00| 42.10000 7662. 20|
TEMPORARY Pl PE 24 | N. | | |
0131 715-04509 250.000 LFT | 90. 00000 22500. 00| 57. 50000 14375. 00|
TEMPORARY Pl PE 36 | N. | | [
0132 715- 04509 140. 000 LFT | 95. 00000 13300. 00] 152. 00000 21280. 00|
TEMPORARY Pl PE DEFORMED, M N AREA 11.6 | | |
0133 715-04629 10. 000 EACH 255. 00000 2550. 00| 670. 00000 6700. 00
Pl PE END SECTION, M N AREA 3.3 SFT. | | |
0134 715-05019 108. 000 LFT | 62. 00000 6696. 00| 49. 00000 5292. 00

PIPE, TYPE 1, C RCULAR, 36 IN | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 120 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625 [
| GOHVANN ASPHALT & OONSTR., || M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0135 715-05048 94016. 000 LFT | 1. 90000 178630. 40| 2. 50000 235040. 00
PIPE, TYPE 4, O RCULAR 6 IN | | |
0136 715- 05049 700. 000 LFT | 3. 25000 2275. 00| 3. 30000 2310. 00
PIPE, TYPE 4, O RCULAR 8 IN [ | [
0137 715- 05052 850. 000 LFT | 5. 40000 4590. 00| 4, 50000 3825. 00
PIPE, TYPE 4, CRCULAR 12 IN [ [ [
0138 715- 05053 6689. 000 LFT | 10. 80000 72241. 20| 5. 70000 38127. 30
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0139 715-05115 200. 000 LFT | 12. 00000 2400. 00| 12. 40000 2480. 00
PIPE, TYPE I, O RCULAR 6 IN [ | |
0140 715-05118 560. 000 LFT | 24. 00000 13440. 00| 22.00000 12320. 00
PIPE, TYPE 1, CRCULAR 12 IN [ [ [
0141 715-05119 248.000 LFT | 30. 00000 7440. 00| 25. 25000 6262. 00
PIPE, TYPE 1, CRCULAR 15 IN | | |
0142 715-05121 546.000 LFT | 32. 00000 17472. 00| 27. 85000 15206. 10
PIPE, TYPE 1, CRCULAR 18 IN [ [ [
0143 715-05123 512.000 LFT | 40. 00000 20480. 00| 33. 55000 17177. 60
PIPE, TYPE 1, CRCULAR 24 IN [ [ [
0144 715-05169 3234.000 LFT | 25. 00000 80850. 00| 25. 15000 81335. 10
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0145 715-05171 898.000 LFT | 27. 00000 24246. 00| 27. 85000 25009. 30
PIPE, TYPE 3, CRCULAR 18 IN [ [ [
0146 715-05173 1036. 000 LFT | 31. 00000 32116. 00| 33. 65000 34861. 40
PIPE, TYPE 3, CRCULAR 24 IN [ [ [
0147 715-05175 46.000 LFT | 44, 00000 2024. 00| 48. 25000 2219.50
PIPE, TYPE 3, CIRCULAR 30 IN | | |
0148 715-05177 72.000 LFT | 52. 00000 3744. 00| 53. 50000 3852. 00|
PIPE, TYPE 3, CIRCULAR 36 IN | | [
0149 715-05203 500. 000 LFT | 9. 00000 4500. 00| 8. 50000 4250. 00|
PIPE, TYPE 4, CIRCULAR 4 IN [ | |
0150 715-05233 252.000 LFT | 72. 00000 18144. 00| 44. 00000 11088. 00|
PIPE, TYPE 1, DEFORMED, 3.3 SQ FT. | | |
0151 715- 05407 260. 000 LFT | 20. 00000 5200. 00| 33. 00000 8580. 00|
PI PE, END BENT DRAIN, 6 IN | | |
0152 715-46000 2.000 EACH 200. 00000 400. 00| 190. 00000 380. 00|
PI PE END SECTION, 12 IN. | | |
0153 715- 46005 143. 000 EACH 350. 00000 50050. 00| 200. 00000 28600. 00|
PI PE END SECTION, 15 IN. | | |
0154 715-46010 48. 000 EACH 380. 00000 18240. 00| 220. 00000 10560. 00|
PI PE END SECTION, 18 IN. | | |
0155 715-46020 50. 000 EACH| 420. 00000 21000. 00| 375. 00000 18750. 00|
PI PE END SECTION, 24 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -20
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625 [
| GOHVANN ASPHALT & OONSTR., || M LESTONE OONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0156 715- 46030 2.000 EACH 600. 00000 1200. 00| 675. 00000 1350. 00
PI PE END SECTION, 30 IN | | |
0157 715- 46040 4.000 EACH 700. 00000 2800. 00| 900. 00000 3600. 00
PI PE END SECTION, 36 IN | | [
0158 718- 06528 140. 000 EACH 550. 00000 77000. 00| 750. 00000 105000. 00
OUTLET PROTECTOR, 1 | | [
0159 718-06529 15. 000 EACH 500. 00000 7500. 00| 400. 00000 6000. 00
OUTLET PROTECTOR, 2 | | [
0160 718-06531 26.000 EACH 490. 00000 12740. 00| 170. 00000 4420. 00
OUTLET PROTECTOR, 3 | | [
0161 718-06532 10000. 000 LFT | 1. 00000 10000. 00| 1. 05000 10500. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0162 718-52610 8462.000 CYS | 35. 00000 296170. 00| 20. 00000 169240. 00
AGGREGATE FOR UNDERDRAI NS | | [
0163 718-99153 64767.000 SYS | 0. 55000 35621. 85| 0. 80000 51813. 60
GEOTEXTI LES FOR UNDERDRAI N | | [
0164 720- 45275 8.000 EACH 1700. 00000 13600. 00| 800. 00000 6400. 00
PI PE CATCH BASIN, 24 IN. | | [
0165 722-51842 539.000 SYS | 70. 00000 37730. 00| 86. 40000 46569. 60|
BRI DGE DECK OVERLAY | | [
0166 722-51846 6.200 CYS | 300. 00000 1860. 00| 300. 00000 1860. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0167 722-51852 486. 000 SFT | 8. 00000 3888. 00| 100. 00000 48600. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0168 722-60824 576.000 SYS | 5. 00000 2880. 00| 16. 00000 9216. 00
SURFACE M LLI NG | | |
0169 730-03475 1. 000 EACH 450. 00000 450. 00| 200. 00000 200. 00|
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0170 801-04308 26. 000 EACH 550. 00000 14300. 00| 1800. 00000 46800. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0171 801- 06203 111375.000 LFT | 0. 08000 8910. 00| 0. 50000 55687. 50|
TEMPORARY PAVEMENT MARKING 4 IN | |
0172 801- 06207 59375. 000 LFT | 1. 25000 74218. 75| 1. 05000 62343. 75|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0173 801- 06605 75.000 EACH 150. 00000 11250. 00| 550. 00000 41250. 00|
BARRI CADE, |11A | | |
0174 801- 06606 25.000 EACH 160. 00000 4000. 00| 750. 00000 18750. 00
BARRI CADE, 111B | | [
0175 801- 06640 150. 000 EACH 300. 00000 45000. 00| 620. 00000 93000. 00

CONSTRUCTI ON SI GN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 120 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22,332, 371.48 ROQUTE : SR 69
CALL ORDER . 120 CONTRACT ID : R -24568-A COUNTI ES : POSEY
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1917625

I

| GOHVANN ASPHALT & CONSTR, || M LESTONE OONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0176 801- 06645 70.000 EACH 45. 00000 3150. 00| 120. 00000 8400. 00|
CONSTRUCTI ON SIGN, B | | |
0177 801- 06775 LUMP|  150000. 00000 150000. 00]  310851. 80000 310851. 80
MAI NTAI NI NG TRAFFI C | |
0178 802- 05701 940.500 LFT | 9. 00000 8464. 50| 9. 10000 8558. 55|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0179 802- 05702 500. 000 LFT | 11. 00000 5500. 00| 7. 25000 3625. 00|
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0180 802- 76025 378.050 SFT | 11. 00000 4158. 55| 13. 25000 5009. 16|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.080 IN. TH CKNESS | | |
0181 802- 76035 512.780 SFT | 12. 00000 6153. 36| 16. 25000 8332. 68|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 I N. TH CKNESS) [ [ |
0182 802- 76045 47.500 SFT | 13. 00000 617. 50| 25. 25000 1199. 38|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 0.125 IN. TH CKNESS | | |
0183 806- 53072 LUMP|  23000. 00000 23000.00|  20000. 00000 20000. 00|
TEMPORARY TRAFFI C S| GNAL | |
0184 808- 06701 1120.000 LFT | 0. 25000 280. 00| 0. 25000 280. 00|
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | | |
IN. I I I
0185 808- 06703 94100. 000 LFT | 0. 25000 23525. 00| 0. 25000 23525. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0186 808- 75240 10900. 000 LFT | 0. 25000 2725. 00) 0. 25000 2725. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0187 808- 75245 28600. 000 LFT | 0. 25000 7150. 00| 0. 25000 7150. 00|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0188 808- 75297 440.000 LFT | 3. 25000 1430. 00| 3. 05000 1342. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0189 808- 75320 5.000 EACH 48. 00000 240. 00| 58. 00000 290. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C,  LANE | NDI CATI ON ARROW | | |
0190 808- 75325 5.000 EACH 53. 00000 265. 00| 80. 00000 400. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 22, 332, 371. 48

CALL ORDER . 120 CONTRACT ID :
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT :
SET- AS| DE :

R -24568-A
VI NCENNES DI STRI CT

RQUTE :
COUNTI ES :

DATE : 11/29/00
PAGE : 120 -22

SR 69
PCSEY

| (4) 35-2040801

| GOHVANN ASPHALT & CONSTR.,

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

__________________________________________ O
0191 808- 75996 780.000 EACH 5. 00000 3900. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0192 808- 75998 850.000 EACH 32. 00000 27200. 00|
SNOAPLOMBLE RAI SED PAVENENT MARKER | |
0193 401- 06264 LUWP|  15000. 00000 15000. 00|
PROFI LOGRAPH, HVA | I
0194 808- 06716 3000.000 LFT | 1. 00000 3000. 00|
LI NE, REMOVE | |
0195 108-01614 LUMP|  14000. 00000 14000. 00|
PARTNERI NG OVERHEAD | |
0196 616- 06405 2.800 TON | 100. 00000 280. 00|
R PRAP, REVETMENT , VETLAND | |
0197 621- 04258 250.000 LBS | 45. 00000 11250. 00|
SEED M XTURE , SLOPE | |
0198 621- 06545 3.600 TON | 600. 00000 2160. 00|
FERTI LI ZER , TEMPORARY SEEDI NG | |
0199 621- 06565 72.000 TON | 520. 00000 37440. 00|
MULCH NG MATERI AL , TEMPORARY | |
0200 202- 03000 LUMP|  3000. 00000 3000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
NO. 129 | |
SECTI ON TOTALS | $ 26, 478, 000. 00|

CONTRACT TOTALS | $ 26, 478, 000.

| (5) 35-1917625 |
|| M LESTONE CONTRACTORS, L.P. |

I
ANOUNT]|

UNI T PRI CE

""" 3.00000  2340.00]

I

24. 00000 20400. OOI

15000. 00000 15000. OOI

0. 40000 1200. OOI

22000. 00000 22000. OOI

32. 00000 89. 60I

44. 00000 11000. OOI

600. 00000 2160. OOI

500. 00000 36000. OOI

3200. 00000 3200. OOI

I

$ 30, 660, 000. OOI
"""""" $ 30, 660, 000. 00|

I
ANOUNT]

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 05/15/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 068800F
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1609544 SCHUTT- LOOKABI LL CO $  183,906.06 100. 0000%
2 35-2032723 L MS ENVI RONVENTAL CONTRACTI NG $ 190, 214.40 103. 4301%
3  35-1357381 O MARA, DAVE CONTRACTOR $ 192, 982.60 104. 9354%
4 35-1310611 ROBERTSON, DUNCAN, | NC. $ 196, 021.00 106. 5875%
5  35-1128289 BEATY CONSTRUCTI ON, | NC. $  198,733.11 108. 0622%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $  198,736.40 108. 0640%
7  35-1212938 ATLAS EXCAVATI NG | NC. $  202,335.40 110. 0210%
8 35-1817574 YARDBERRY LANDSCAPE | RREGULAR $ 206, 054.00 112. 0430%
9  35-0999231 HUNT PAVI NG COMPANY, | NC. $  222,766.50 121. 1305%
10 35-1954982 T C | NOORPORATED $  224,129.72 121. 8718%
11  35-2064912 B & P CONSTRUCTI ON $  233,244.46 126. 8280%
12 35-1315965 FOX CONTRACTCRS $  241,359.27 131. 2405%
13 35-1991044 JOHNSON COVPANY, | NC. $  261,980.83 142. 4536%
| (1) 35-1609544 | (2) 35-2032723 | (3) 35-1357381
| SCHUTT- LOOKABI LL CO |L M'S ENVI RONVENTAL CONTRACT| O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105- 06790 4.000 M5 | 1000. 00000 4000. 00| 1230. 00000 4920. 00| 900. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP| 5500. 00000 5500. 00| 7550. 00000 7550. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 9100. 00000 9100.00]  11860. 00000 11860. 00| 9500. 00000 9500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3660. 00000 3660. 00| 3525. 00000 3525. 00| 3900. 00000 3900. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02265 1.000 EACH 1600. 00000 1600. 00| 1200. 00000 1200. 00| 2100. 00000 2100. 00
TREE, 1220 mm REMOVE | | |
0006 202-51330 LUMP|  21540. 00000 21540. 00| 6500. 00000 6500. 00| 5400. 00000 5400. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 202.000 n2 | 11. 76000 2375. 52| 10. 00000 2020. 00| 14. 00000 2828. 00
SURFACE M LLING ASPHALT | | |
0008 203- 02000 455.000 n8 | 8. 00000 3640. 00| 25. 00000 11375. 00| 25. 00000 11375. 00
EXCAVATI ON,  COMVON | | |
0009 205- 02224 20.000 m | 9. 42000 188. 40| 9. 00000 180. 00| 9. 00000 180. 00
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-2032723 | (3) 35-1357381
| SCHUTT- LOOKABI LL CO |L M'S ENVI RONMENTAL CONTRACT| O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0010 205-02229 10.000 m | 16. 60000 166. 00| 15. 00000 150. 00| 16. 00000 160. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0011 205- 02231 10.000 m | 20. 00000 200. 00| 40. 00000 400. 00| 215. 00000 2150. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
RI PRAP DI TCH CHECK | |
0012 211- 02060 98.000 n8 | 23. 00000 2254. 00

|
I
| 52. 00000 5096. 00| 81. 00000 7938. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303- 52308 175.000 My | 18. 00000 3150. 00| 24. 00000 4200. 00| 38. 00000 6650. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 115.000 My | 55. 37000 6367. 55| 80. 00000 9200. 00| 48. 00000 5520. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 115.000 My | 55. 37000 6367. 55| 80. 00000 9200. 00| 48. 00000 5520. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0016 402- 05477 54.000 My | 89. 00000 4806. 00| 85. 00000 4590. 00| 77.00000 4158. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 405- 05518 720.000 n2 | 0. 73000 525. 60| 0. 50000 360. 00| 0. 70000 504. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 720.000 n2 | 0. 06000 43. 20| 0. 05000 36. 00| 0. 05000 36. 00
ASPHALT FOR TACK COAT | | |
0019 604- 06069 6.000 n2 | 80. 00000 480. 00| 60. 00000 360. 00| 105. 00000 630. 00
CURB RAMP, CONCRETE | |
0020 604- 91531 240.000 n2 | 24. 00000 5760. 00| 29. 00000 6960. 00| 19. 00000 4560. 00
SI DEWALK, CONCRETE, 100 mm | | |
0021 605- 06140 200.000 m | 35. 00000 7000. 00| 25. 00000 5000. 00| 57. 00000 11400. 00
CURB AND GUTTER CONCRETE | |
0022 610- 05527 65.000 My | 111. 00000 7215. 00| 135. 00000 8775. 00| 105. 00000 6825. 00
HVA FOR APPROACHES | | |
0023 611- 05332 34.000 n2 | 50. 00000 1700. 00| 40. 00000 1360. 00| 65. 00000 2210. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0024 616- 02320 75.000 n2 | 2.00000 150. 00| 3. 00000 225. 00| 4.00000 300. 00
GEOTEXTI LES | | |
0025 616- 06405 142.000 My | 24. 00000 3408. 00| 30. 00000 4260. 00| 27.00000 3834. 00
Rl PRAP, REVETMENT | | |
0026 621- 01004 2.000 EACH 622. 00000 1244. 00| 550. 00000 1100. 00| 600. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 300.000 n2 | 2.77000 831. 00| 2. 50000 750. 00| 2. 55000 765. 00
MULCHED SEEDI NG, U | |
0028 621- 06567 17.000 kL | 0. 60000 10. 20| 1. 00000 17. 00| 0. 50000 8. 50

WATER [ | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 130 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1609544 | (2) 35-2032723 | (3) 35-1357381
| SCHUTT- LOOKABI LL CO |L M'S ENVI RONMENTAL CONTRACT| O MARA, DAVE CONTRACTOR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0029 621-06575 900.000 n2 | 3. 73000 3357. 00| 3. 30000 2970. 00| 3. 75000 3375. 00
SODDI NG, NURSERY | | |
0030 702-51005 5.100 nB8 | 1660. 00000 8466. 00| 1800. 00000 9180. 00| 500. 00000 2550. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51015 16. 100 nB8 | 695. 00000 11189. 50| 450. 00000 7245. 00| 395. 00000 6359. 50
CONCRETE, B, FOOTI NGS | | [
0032 703-96177 706.000 kg | 2. 00000 1412. 00| 1. 80000 1270. 80| 4. 50000 3177.00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 | I
0034 714-04733 13.304 m | 2834. 00000 37703. 54 2400. 00000 31929. 60| 3000. 00000 39912. 00

|
CULVERT, PRECAST, 3 SIDED, REI NFORCED | | [
CONCRETE, 4000 mm X 1800 mm | |

0035 715- 05149 33.400 m | 80. 00000 2672. 00| 100. 00000 3340. 00| 134. 00000 4475. 60
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0036 715- 13025 20.000 m | 90. 00000 1800. 00| 170. 00000 3400. 00| 208. 00000 4160. 00
PI PE, GROUP L, 525 mm | |

0037 720- 44000 2.000 EACH 300. 00000 600. 00| 400. 00000 800. 00| 367. 00000 734. 00
CASTING ADJUST TO GRADE | | |

0038 720- 45045 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1550. 00000 6200. 00
I NLET, J10 | | |

0039 728-98377 LUMP| 500. 00000 500. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
MASONRY COATI NG | | |

0040 801- 04308 4.000 EACH 85. 00000 340. 00| 75. 00000 300. 00| 82. 00000 328. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0041 801- 06606 8.000 EACH 67. 00000 536. 00| 60. 00000 480. 00| 65. 00000 520. 00
BARRI CADE, 111B | |

0042 801- 06625 61.000 EACH 68. 00000 4148. 00| 60. 00000 3660. 00| 65. 00000 3965. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0043 801- 06640 20.000 EACH 63. 00000 1260. 00| 60. 00000 1200. 00| 60. 00000 1200. 00
CONSTRUCTI ON SIGN, A | | |

0044 808- 06714 200.000 m | 3. 35000 670. 00| 3. 00000 600. 00| 3. 25000 650. 00
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0045 808- 75998 3.000 EACH 50. 00000 150. 00| 140. 00000 420. 00| 150. 00000 450. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0046 706- 04683 1.700 m | 600. 00000 1020. 00| 2500. 00000 4250. 00| 2750. 00000 4675. 00
RAILING , | RON PI PE | | |

SECTI ON TOTALS | $ 183, 906. 06| $ 190, 214. 40| $  192,982.60
------------------------------------------ B

CONTRACT TOTALS [ $ 183, 906. 06| $ 190, 214. 40| $ 192, 982. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 130 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1128289 | (6) 35-1917625
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06790 4.000 M | 1500. 00000 6000. 00| 700. 00000 2800. 00| 1900. 00000 7600. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 3500. 00000 3500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 12500. 00000 12500. 00| 9936. 65000 9936. 65| 9100. 00000 9100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 2500. 00000 2500. 00| 3974. 66000 3974. 66| 3900. 00000 3900. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02265 1.000 EACH| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 2500. 00000 2500. 00
TREE, 1220 nm REMOVE | | [
0006 202-51330 LUWP| 20000. 00000 20000. 00| 17938. 00000 17938. 00| 8000. 00000 8000. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 202.000 n2 | 10. 00000 2020. 00| 8. 50000 1717. 00| 12. 00000 2424. 00
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 455,000 n8 | 10. 00000 4550. 00| 9. 50000 4322. 50| 33. 00000 15015. 00
EXCAVATI ON, COVVON | | [
0009 205-02224 20.000 m | 5. 00000 100. 00| 9. 00000 180. 00| 9. 00000 180. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 10.000 m | 5. 00000 50. 00| 15. 00000 150. 00| 15. 50000 155. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02231 10.000 m | 10. 00000 100. 00| 120. 00000 1200. 00| 28. 00000 280. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK

0012 211- 02060 98.000 n8 | 30. 00000 2940. 00

I
I
| 45. 50000 4459. 00| 40. 00000 3920. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303- 52308 175.000 My | 18. 00000 3150. 00| 36. 50000 6387. 50]| 23. 00000 4025. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 115.000 My | 53. 90000 6198. 50| 52. 00000 5980. 00| 80. 00000 9200. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 115.000 My | 53. 90000 6198. 50| 52. 00000 5980. 00| 78. 00000 8970. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0016 402- 05477 54.000 My | 86. 90000 4692. 60| 85. 00000 4590. 00| 85. 00000 4590. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 405- 05518 720.000 n2 | 0. 70000 504. 00| 0. 70000 504. 00| 0. 50000 360. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 720.000 n2 | 0. 06000 43. 20| 0. 05000 36. 00| 0. 05000 36. 00

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

11/ 29/
130 -5

00

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1128289 | (6) 35-1917625
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 604- 06069 6.000 n2 | 200. 00000 1200. 00| 60. 00000 360. 00| 245. 00000 1470. 00
CURB RAMP, CONCRETE | | |
0020 604-91531 240.000 n2 | 40. 00000 9600. 00| 32. 50000 7800. 00| 42. 50000 10200. 00
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06140 200.000 m | 41. 00000 8200. 00| 78. 50000 15700. 00| 102. 00000 20400. 00
CURB AND GUTTER, CONCRETE | | [
0022 610- 05527 65.000 My | 107. 80000 7007. 00| 105. 00000 6825. 00| 135. 00000 8775. 00
HVA FOR APPROACHES | | [
0023 611- 05332 34.000 n2 100. 00000 3400. 00| 62. 00000 2108. 00| 75. 00000 2550. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0024 616- 02320 75.000 n2 | 5. 00000 375. 00| 4. 00000 300. 00| 2. 30000 172.50
GEOTEXTI LES | | [
0025 616- 06405 142.000 M | 20. 00000 2840. 00| 25. 00000 3550. 00| 22. 00000 3124. 00
R PRAP, REVETMENT | | |
0026 621-01004 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 555. 00000 1110. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 300.000 n2 | 2. 70000 810. 00| 2. 75000 825. 00| 2. 60000 780. 00
MULCHED SEEDI NG, U | | |
0028 621- 06567 17.000 kL | 0. 60000 10. 20| 1. 00000 17. 00| 0. 60000 10. 20
WATER | [ |
0029 621- 06575 900.000 n2 | 3. 63000 3267. 00| 3. 50000 3150. 00| 3. 50000 3150. 00
SODDI NG,  NURSERY | | |
0030 702-51005 5.100 nm8 | 1000. 00000 5100. 00| 2000. 00000 10200. 00| 800. 00000 4080. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51015 16.100 nB | 1000. 00000 16100. 00| 1000. 00000 16100. 00| 425. 00000 6842. 50
CONCRETE, B, FOOTI NGS | | |
0032 703-96177 706.000 kg | 3. 00000 2118. 00| 3. 00000 2118. 00| 2. 50000 1765. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0034 714-04733 13.304 m | 2700. 00000 35920. 80| 2300. 00000 30599. 20| 2300. 00000 30599. 20
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, 4000 nm X 1800 nm | [ |
0035 715-05149 33.400 m | 80. 00000 2672. 00| 84. 00000 2805. 60| 85. 00000 2839. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0036 715-13025 20.000 m | 110. 00000 2200. 00| 90. 00000 1800. 00| 100. 00000 2000. 00
PIPE, GROP L, 525 nm | | |
0037 720- 44000 2.000 EACH 300. 00000 600. 00| 325. 00000 650. 00| 300. 00000 600. 00
CASTI NG ADJUST TO GRADE | | [
0038 720- 45045 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 1260. 00000 5040. 00

I NLET, J10 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 130 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1310611 | (5) 35-1128289 | (6) 35-1917625
| ROBERTSON, DUNCAN, | NC. | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 728-98377 LUWP| 3000. 00000 3000. 00| 2500. 00000 2500. 00| 1800. 00000 1800. 00
MASONRY COATI NG | | |
0040 801-04308 4.000 EACH 82. 50000 330. 00| 125. 00000 500. 00| 80. 00000 320. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0041 801- 06606 8.000 EACH 64. 90000 519. 20| 60. 00000 480. 00| 65. 00000 520. 00
BARRI CADE, 111B | | [
0042 801- 06625 61. 000 EACH 66. 00000 4026. 00| 65. 00000 3965. 00| 64. 00000 3904. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0043 801- 06640 20. 000 EACH 61. 60000 1232. 00| 55. 00000 1100. 00| 60. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | [
0044 808-06714 200.000 m | 3. 30000 660. 00| 4. 00000 800. 00| 3. 00000 600. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0045 808- 75998 3.000 EACH 154. 00000 462. 00| 240. 00000 720. 00| 150. 00000 450. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0046 706- 04683 1.700 m | 1250. 00000 2125. 00| 650. 00000 1105. 00| 400. 00000 680. 00
RAILING , | RON PIPE | | [
SECTI ON TOTALS | $ 196, 021. 00| $ 198, 733. 11| $ 198, 736. 40
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 196, 021. 00| $ 198, 733. 11| $ 198, 736. 40




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 11/29/00
PAGE : 130 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1817574 | (9) 35-0999231
| ATLAS EXCAVATI NG | NC. | YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I |
0001 105-06790 4.000 M3XS | 600. 00000 2400. 00| 1800. 00000 7200. 00| 1400. 00000 5600. 00

FIELD OFFICE, 27.9 n2 | |

0002 105- 06845 LUMP| 4000. 00000 4000. 00| 5000. 00000 5000. 00| 8000. 00000 8000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  10000. 00000 10000. 00|  10000. 00000 10000. 00|  11250. 00000 11250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 5600. 00000 5600. 00| 2000. 00000 2000. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF VAY |

0005 202- 02265 1.000 EACH 1500. 00000 1500. 00| 1250. 00000 1250. 00| 3500. 00000 3500. 00
TREE, 1220 mm REMOVE | |

0006 202-51330 LUMP|  25000. 00000 25000. 00|  15000. 00000 15000. 00|  27000. 00000 27000. 00
PRESENT STRUCTURE, REMOVE | | |

0007 202- 60820 202.000 n2 | 9. 00000 1818. 00| 8. 00000 1616. 00| 7. 00000 1414. 00
SURFACE M LLING ASPHALT | | |

0008 203- 02000 455.000 n8 | 14. 00000 6370. 00| 17. 00000 7735. 00| 12. 00000 5460. 00
EXCAVATI ON,  COVMON | | |

0009 205- 02224 20.000 m | 13. 00000 260. 00| 12. 00000 240. 00| 8. 50000 170. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 10.000 m | 19. 00000 190. 00| 45. 00000 450. 00| 14. 70000 147.00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02231 10.000 m | 80. 00000 800. 00| 45. 00000 450. 00| 25. 00000 250. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
RI PRAP DI TCH CHECK

0012 211- 02060 98.000 n8 | 40. 00000 3920. 00

I
|
| 24. 00000 2352. 00| 22. 00000 2156. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303- 52308 175.000 My | 18. 00000 3150. 00| 24. 00000 4200. 00| 35. 00000 6125. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 115.000 My | 53. 00000 6095. 00| 57. 00000 6555. 00| 50. 00000 5750. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0015 402- 05474 115.000 My | 53. 00000 6095. 00| 57. 00000 6555. 00| 50. 00000 5750. 00
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0016 402- 05477 54.000 My | 85. 00000 4590. 00| 87. 00000 4698. 00| 80. 00000 4320. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 405- 05518 720.000 n2 | 0. 80000 576. 00| 1. 00000 720. 00| 0. 65000 468. 00
ASPHALT FOR PRI ME COAT | | |
0018 406- 05521 720.000 n2 | 0. 10000 72. 00| 0. 15000 108. 00| 1. 00000 720. 00

ASPHALT FOR TACK COAT [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1817574 | (9) 35-0999231
| ATLAS EXCAVATI NG | NC. | YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 604- 06069 6.000 n2 | 49. 00000 294. 00| 100. 00000 600. 00| 200. 00000 1200. 00
CURB RAMP, CONCRETE | | |
0020 604-91531 240.000 n2 | 35. 00000 8400. 00| 35. 00000 8400. 00| 35. 00000 8400. 00
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06140 200.000 m | 48. 00000 9600. 00| 50. 00000 10000. 00| 70. 00000 14000. 00
CURB AND GUTTER, CONCRETE | | [
0022 610- 05527 65.000 My | 110. 00000 7150. 00| 107. 00000 6955. 00| 100. 00000 6500. 00
HVA FOR APPROACHES | | [
0023 611- 05332 34.000 n2 48. 00000 1632. 00| 58. 50000 1989. 00| 39. 00000 1326. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0024 616- 02320 75.000 n2 | 5. 20000 390. 00| 4. 00000 300. 00| 6. 00000 450. 00
GEOTEXTI LES | | [
0025 616- 06405 142.000 M | 23. 00000 3266. 00| 38. 00000 5396. 00| 55. 00000 7810. 00
R PRAP, REVETMENT | | |
0026 621-01004 2.000 EACH 600. 00000 1200. 00| 600. 00000 1200. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 300.000 n2 | 2. 70000 810. 00| 1. 50000 450. 00| 2. 45000 735. 00
MULCHED SEEDI NG, U | | |
0028 621- 06567 17.000 kL | 0. 70000 11. 90| 20. 00000 340. 00| 0. 50000 8.50
WATER | [ |
0029 621- 06575 900.000 n2 | 3. 60000 3240. 00| 6. 00000 5400. 00| 3. 30000 2970. 00
SODDI NG,  NURSERY | | |
0030 702-51005 5.100 n8 | 775. 00000 3952. 50| 760. 00000 3876. 00| 600. 00000 3060. 00
CONCRETE, A, SUBSTRUCTURE | | [
0031 702-51015 16.100 n8 | 400. 00000 6440. 00| 500. 00000 8050. 00| 400. 00000 6440. 00
CONCRETE, B, FOOTI NGS | | |
0032 703-96177 706.000 kg | 2. 50000 1765. 00| 2. 00000 1412. 00| 2. 50000 1765. 00
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0034 714-04733 13.304 m | 3500. 00000 46564. 00| 3750. 00000 49890. 00| 3750. 00000 49890. 00
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, 4000 nm X 1800 nm | [ |
0035 715-05149 33.400 m | 110. 00000 3674. 00| 100. 00000 3340. 00| 50. 00000 1670. 00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0036 715-13025 20.000 m | 175. 00000 3500. 00| 210. 00000 4200. 00| 75. 00000 1500. 00
PIPE, GROP L, 525 nm | | [
0037 720- 44000 2.000 EACH 325. 00000 650. 00| 500. 00000 1000. 00| 450. 00000 900. 00
CASTI NG ADJUST TO GRADE | | [
0038 720- 45045 4.000 EACH 1000. 00000 4000. 00| 1500. 00000 6000. 00| 1200. 00000 4800. 00

I NLET, J10 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1212938 | (8) 35-1817574 | (9) 35-0999231
| ATLAS EXCAVATI NG | NC. | YARDBERRY LANDSCAPE | HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 728-98377 LUWP| 1000. 00000 1000. 00| 2500. 00000 2500. 00| 2400. 00000 2400. 00
MASONRY COATI NG | | |
0040 801-04308 4.000 EACH 130. 00000 520. 00| 138. 00000 552. 00| 75. 00000 300. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0041 801- 06606 8.000 EACH 75. 00000 600. 00| 70. 00000 560. 00| 59. 00000 472.00
BARRI CADE, 111B | | [
0042 801- 06625 61. 000 EACH 80. 00000 4880. 00| 75. 00000 4575. 00| 100. 00000 6100. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0043 801- 06640 20. 000 EACH 55. 00000 1100. 00| 65. 00000 1300. 00| 56. 00000 1120. 00
CONSTRUCTI ON SI GN, A | | [
0044 808-06714 200.000 m | 1. 70000 340. 00| 4. 00000 800. 00| 3. 00000 600. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0045 808- 75998 3.000 EACH 110. 00000 330. 00| 280. 00000 840. 00| 140. 00000 420. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0046 706- 04683 1.700 m | 2700. 00000 4590. 00| 0. 00000 0. 00| 2500. 00000 4250. 00
RAILING , | RON PIPE | | [
SECTI ON TOTALS | $ 202, 335. 40| $ 206, 054. 00| $ 222,766.50
------------------------------------------ e o e m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeaeeaao-

CONTRACT TOTALS | $ 202, 335. 40| $ 206, 054. 00| $ 222, 766. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1954982 | (11) 35-2064912 | (12) 35-1315965
| T C | NCORPORATED | B & P CONSTRUCTI ON | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
I I |
0001 105-06790 4.000 M3 | 3081. 20000 12324. 80| 800. 00000 3200. 00| 1995. 00000 7980. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 4958. 25000 4958. 25| 8600. 00000 8600. 00| 4676. 00000 4676. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP| 6953. 73000 6953. 73| 21600. 00000 21600. 00| 9745. 00000 9745. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 4460. 65000 4460. 65| 8072. 00000 8072. 00| 13210. 00000 13210. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02265 1.000 EACH 708. 32000 708. 32| 1200. 00000 1200. 00| 4380. 00000 4380. 00
TREE, 1220 nm REMOVE | | [
0006 202-51330 LUWP| 5709. 65000 5709. 65| 21040. 00000 21040. 00| 11590. 00000 11590. 00
PRESENT STRUCTURE, REMOVE | | |
0007 202-60820 202.000 n2 | 5. 92000 1195. 84| 7.50000 1515. 00| 13. 48000 2722. 96
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 455,000 n8 | 16. 31000 7421. 05| 27. 00000 12285. 00| 46. 28000 21057. 40
EXCAVATI ON, COVVON | | [
0009 205-02224 20.000 m | 2.99000 59. 80| 8. 76000 175. 20| 11. 42000 228. 40
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 10.000 m | 17. 36000 173. 60| 15. 44000 154. 40| 16. 31000 163. 10
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | [
0011 205-02231 10.000 m | 192. 19000 1921. 90| 20. 00000 200. 00| 115. 38000 1153. 80
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK | [ |
0012 211-02060 98.000 nB8 | 25. 48000 2497. 04| 24. 00000 2352. 00| 41. 46000 4063. 08
B BORROW FOR STRUCTURE BACKFI LL | |
0013 303-52308 175.000 My | 16. 47000 2882. 25| 28. 50000 4987. 50| 25. 36000 4438. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 402- 05468 115.000 My | 94. 45000 10861. 75| 84. 00000 9660. 00| 54. 56000 6274. 40
HVA BASE 25.0 mm MAI NLI NE | | [
0015 402- 05474 115.000 My | 92. 08000 10589. 20| 81. 90000 9418. 50| 54. 56000 6274. 40
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0016 402-05477 54.000 My | 100. 34000 5418. 36| 89. 25000 4819. 50| 87. 96000 4749. 84
HVA SURFACE 9.5 nm MAI NLI NE | | |
0017 405-05518 720.000 n2 | 0. 54000 388. 80| 0. 53000 381. 60| 0. 72000 518. 40
ASPHALT FOR PRI VE COAT | | [
0018 406- 05521 720.000 n2 | 0. 11000 79. 20| 0. 05000 36. 00| 0. 06000 43. 20

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1954982 | (11) 35-2064912 | (12) 35-1315965
| T C | NCORPORATED | B & P CONSTRUCTI ON | FOX CONTRACTORS
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 604- 06069 6.000 n2 | 107. 53000 645. 18| 52. 00000 312. 00| 194. 93000 1169. 58
CURB RAMP, CONCRETE | | |
0020 604-91531 240.000 n2 | 105. 16000 25238. 40| 31. 00000 7440. 00| 40. 42000 9700. 80
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06140 200.000 m | 74. 05000 14810. 00| 52. 00000 10400. 00| 38. 97000 7794. 00
CURB AND GUTTER, CONCRETE | | [
0022 610- 05527 65.000 My | 159. 37000 10359. 05| 141. 75000 9213. 75| 109. 11000 7092. 15
HVA FOR APPROACHES | | [
0023 611- 05332 34.000 n2 58. 99000 2005. 66| 55. 00000 1870. 00| 77.58000 2637.72
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0024 616- 02320 75.000 n2 | 2. 48000 186. 00| 3. 50000 262. 50| 2.99000 224,25
GEOTEXTI LES | | [
0025 616- 06405 142.000 M | 37.72000 5356. 24| 23. 00000 3266. 00| 32. 07000 4553. 94
R PRAP, REVETMENT | | |
0026 621-01004 2.000 EACH 649. 29000 1298. 58| 100. 00000 200. 00| 774. 00000 1548. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 300.000 n2 | 2.91000 873. 00| 2.57000 771. 00| 2. 86000 858. 00
MULCHED SEEDI NG, U | | |
0028 621- 06567 17.000 kL | 0. 61000 10. 37| 0. 53000 9. 01 1. 00000 17. 00
WATER | [ |
0029 621- 06575 900.000 n2 | 3. 88000 3492. 00| 3. 50000 3150. 00| 4. 56000 4104. 00
SODDI NG,  NURSERY | | |
0030 702-51005 5.100 nm8 | 328. 56000 1675. 66| 1400. 00000 7140. 00| 2365. 00000 12061. 50
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51015 16.100 nB | 363. 71000 5855. 73| 650. 00000 10465. 00| 1118. 00000 17999. 80
CONCRETE, B, FOOTI NGS | | |
0032 703-96177 706.000 kg | 3. 08000 2174. 48| 1. 75000 1235. 50| 3. 70000 2612. 20
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0034 714-04733 13.304 m | 3437. 57000 45733. 43| 3350. 00000 44568. 40| 2823. 00000 37557. 19
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | | |
CONCRETE, 4000 nm X 1800 nm | [ |
0035 715-05149 33.400 m | 52. 76000 1762. 18| 60. 00000 2004. 00| 127. 39000 4254, 83
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0036 715-13025 20.000 m | 85. 30000 1706. 00| 75. 00000 1500. 00| 226. 72000 4534. 40
PIPE, GROP L, 525 nm | | |
0037 720- 44000 2.000 EACH 189. 76000 379. 52| 600. 00000 1200. 00| 537. 00000 1074. 00
CASTI NG ADJUST TO GRADE | [ [
0038 720- 45045 4.000 EACH 1177. 50000 4710. 00| 1600. 00000 6400. 00| 1667. 00000 6668. 00

I NLET, J10 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (10) 35-1954982 | (11) 35-2064912 | (12) 35-1315965
| T C | NCORPORATED | B & P CONSTRUCTI ON | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 728-98377 LUWP| 2450. 13000 2450. 13| 1000. 00000 1000. 00| 2672. 00000 2672. 00
MASONRY COATI NG | | |
0040 801-04308 4.000 EACH 118. 05000 472. 20| 78. 75000 315. 00| 83. 50000 334.00
ROAD CLOSURE SI GN ASSEMBLY | | |
0041 801- 06606 8.000 EACH 88. 54000 708. 32| 61. 95000 495. 60| 65. 69000 525.52
BARRI CADE, 111B | | [
0042 801- 06625 61. 000 EACH 106. 25000 6481. 25| 63. 00000 3843. 00| 66. 80000 4074. 80
DETOUR ROUTE MARKER ASSEMBLY [ | [
0043 801- 06640 20. 000 EACH 82. 64000 1652. 80| 58. 80000 1176. 00| 62. 35000 1247. 00
CONSTRUCTI ON SI GN, A | | [
0044 808-06714 200.000 m | 1. 77000 354. 00| 3. 10000 620. 00| 3. 30000 660. 00
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0045 808- 75998 3.000 EACH 39. 35000 118. 05| 147. 00000 441. 00| 155. 87000 467. 61
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0046 706- 04683 1.700 m | 2951. 35000 5017. 30| 2500. 00000 4250. 00| 970. 00000 1649. 00
RAILING, | RON PIPE | | [
SECTI ON TOTALS | $ 224,129. 72| $ 233, 244. 46| $ 241, 359. 27
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 224,129. 72| $ 233, 244. 46| $ 241, 359. 27




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 130 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (13) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

I
0001 105-06790 4.000 MOS | 1200. 00000 4800. 00|

FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 8800. 00000 8800. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  16000. 00000 16000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 2500. 00000 2500. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02265 1.000 EACH 1500. 00000 1500. 00|
TREE, 1220 mm REMOVE | |
0006 202- 51330 LUMP|  12000. 00000 12000. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 202.000 n2 | 7. 43000 1500. 86|
SURFACE M LLING ASPHALT | |
0008 203- 02000 455.000 n8 | 20. 00000 9100. 00|
EXCAVATI ON,  COMMON | [
0009 205- 02224 20.000 m | 9. 59000 191. 80

I

I

I

I

I

|

I

I

I

|

I

:

I

I

I

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 10.000 m | 16. 91000 169. 10| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205- 02231 10.000 m | 100. 00000 1000. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | [ |
I

I

I

I

I

I

I

I

I

|

I

I

I

0012 211-02060 98.000 nB | 21. 00000 2058. 00|
B BORROW FOR STRUCTURE BACKFI LL [ |
0013 303-52308 175.000 My | 15. 50000 2712. 50|
COVPACTED AGGREGATE FCR BASE, 0, 53 [ |
0014 402-05468 115.000 My | 95. 00000 10925. 00|
HVA BASE 25.0 nm NAI NLI NE [ |
0015 402-05474 115.000 My | 94. 00000 10810. 00|
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | |
0016 402-05477 54.000 My | 99. 00000 5346. 00|
HVA SURFACE 9.5 mm MNAI NLI NE | [
0017 405-05518 720.000 n2 | 0. 65000 468. 00|
ASPHALT FOR PRI ME COAT | |
0018 406- 05521 720.000 n2 | 0. 08000 57. 60|

ASPHALT FOR TACK COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (13) 35-1991044 | |
| JOHNSON COVPANY, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 604- 06069 6.000 n2 | 150. 00000 900. 00| |
CURB RAMP, CONCRETE | | |
0020 604-91531 240.000 n2 | 50. 00000 12000. 00| |
S| DEWALK, CONCRETE, 100 nm | | [
0021 605-06140 200.000 m | 50. 00000 10000. 00| |
CURB AND GUTTER, CONCRETE | [ [
0022 610- 05527 65.000 My | 150. 00000 9750. 00| |
HVA FOR APPROACHES [ [ [
0023 611- 05332 34.000 n2 | 67. 50000 2295. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS | | |
0024 616- 02320 75.000 n2 | 1. 25000 93. 75| |
GEOTEXTI LES | [ [
0025 616- 06405 142.000 My | 22. 00000 3124. 00| |
R PRAP, REVETMENT | [ [
0026 621-01004 2.000 EACH 632. 50000 1265. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621- 06560 300.000 n2 | 2. 82000 846. 00| |
MULCHED SEEDI NG, U | | |
0028 621- 06567 17.000 kL | 0. 61000 10. 37|
WATER | [ |
0029 621- 06575 900.000 n2 | 3. 80000 3420. 00| |
SODDI NG,  NURSERY | | |
0030 702-51005 5.100 n8 | 800. 00000 4080. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51015 16.100 nB | 400. 00000 6440. 00|
CONCRETE, B, FOOTI NGS | [ |
0032 703-96177 706.000 kg | 1. 60000 1129. 60| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0034 714-04733 13.304 m | 6647. 85000 88443. 00| |
CULVERT, PRECAST, 3 SIDED, RElI NFORCED | |
CONCRETE, 4000 nm X 1800 nm | [ |
0035 715-05149 33.400 m | 60. 00000 2004. 00| |
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0036 715-13025 20.000 m | 100. 00000 2000. 00| |
PIPE, GROP L, 525 nm | | |
0037 720- 44000 2.000 EACH 300. 00000 600. 00|
CASTI NG ADJUST TO GRADE | [ [
0038 720- 45045 4.000 EACH 995. 00000 3980. 00| |
I

I NLET, J10



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 130 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 175, 778. 46 ROQUTE : SR 44
CALL ORDER : 130 CONTRACT ID : R -25074-A COUNTI ES : RUSH
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (13) 35-1991044 | |
| JOHNSON COVPANY, | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0039 728-98377 LUWP| 6000. 00000 6000. 00| |
MASONRY COATI NG | [ |
0040 801-04308 4.000 EACH 120. 00000 480. 00| |
ROAD CLOSURE SI GN ASSEMBLY | | [
0041 801- 06606 8.000 EACH| 100. 00000 800. 00| |
BARRI CADE, 111B | | [
0042 801- 06625 61. 000 EACH| 75. 00000 4575. 00| |
DETOUR ROUTE MARKER ASSEMBLY | | [
0043 801- 06640 20. 000 EACH 95. 00000 1900. 00| |
CONSTRUCTI ON SI GN, A | [ [
0044 808-06714 200.000 m | 4. 00000 800. 00| |
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0045 808- 75998 3.000 EACH 250. 00000 750. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0046 706- 04683 1.700 m | 2562. 50000 4356. 25| |
RAILING, | RON PIPE | [ [
SECTI ON TOTALS | $ 261, 980. 83| |
__________________________________________ o
CONTRACT TOTALS | $ 261, 980. 83| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 779, 098. 62 ROUTE : SR 60
CALL ORDER : 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0364007
0364007
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  782,700.00 100. 0000%

2 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $  968,378.85 123. 7228%

3 35-1357381 O MARA, DAVE CONTRACTCR $  987,180.70 126. 1250%

4 35-1618530 ANMER! CAN CONTRACTI NG & SERVI CES, | NC. $ 1,013, 488.45 129. 4861%

5  35-0248940 CORYDON STONE & ASPHALT $ 1,082, 254. 14 138. 2718%

| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N| O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I I |
0001 105-01925 10.000 Mos | 1300. 00000 13000. 00| 1650. 00000 16500. 00| 1200. 00000 12000. 00

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  17000. 00000 17000. 00|  18000. 00000 18000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  39300. 00000 39300. 00|  40000. 00000 40000. 00|  42000. 00000 42000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  20000. 00000 20000. 00|  18000. 00000 18000. 00|  29000. 00000 29000. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02241 55.000 m | 30. 00000 1650. 00| 30. 00000 1650. 00| 35. 00000 1925. 00
GUARDRAI L, REMOVE | |

0006 202- 78515 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
TRAFFI C SI GNAL EQUI PVENT, REMOVE | | |

0007 202- 96151 LUMP| 250. 00000 250. 00| 250. 00000 250. 00| 300. 00000 300. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |

0008 203- 02000 2944.000 18 | 15. 00000 44160. 00| 34. 00000 100096. 00| 30. 50000 89792. 00
EXCAVATI ON,  COVMMON | | |

0009 203- 02070 2464.000 n8 | 8. 00000 19712. 00| 25. 00000 61600. 00| 25. 00000 61600. 00
BORROW | |

0010 205- 02224 369.000 m | 6. 55000 2416. 95| 9. 00000 3321. 00| 7. 00000 2583. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0011 205- 02229 225.000 m | 12. 45000 2801. 25| 16. 00000 3600. 00| 13. 70000 3082. 50
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | | |
STRAW BALE DI TCH CHECK | | |

0012 205- 02234 4.000 EACH 75. 00000 300. 00| 90. 00000 360. 00| 80. 00000 320. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0013 205-02236 7.000 EACH 70. 00000 490. 00| 85. 00000 595. 00| 80. 00000 560. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | |
0014 211-02060 90.400 nB | 28. 00000 2531.

|
20| 40. 00000 3616. 00| 21. 50000 1943. 60
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 3591.000 My | 14. 00000 50274. 00| 19. 00000 68229. 00| 15. 00000 53865. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 305- 05204 43.000 My | 68. 00000 2924. 00| 90. 00000 3870. 00| 90. 00000 3870. 00
HVA FOR PATCHI NG | |
0021 405- 05517 10.590 My | 300. 00000 3177. 00| 425. 00000 4500. 75| 325. 00000 3441. 75
ASPHALT FOR PRI ME COAT | |
0022 406- 05520 7.250 My | 150. 00000 1087. 50| 275. 00000 1993. 75| 200. 00000 1450. 00
ASPHALT FOR TACK COAT | | |
0023 601- 06037 1.000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 850. 00000 850. 00
GUARDRAI L END TREATMENT, | | | |
0024 601- 99105 75.000 m | 49. 00000 3675. 00| 49. 00000 3675. 00| 55. 00000 4125. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 605- 06120 34.000 m | 120. 00000 4080. 00| 68. 00000 2312. 00| 70. 00000 2380. 00
CURB, CONCRETE | |
0026 605- 92349 458.000 n8 | 48. 00000 21984. 00| 70. 00000 32060. 00| 73. 00000 33434. 00
CURB AND GUTTER COVBI NED, C, CONCRETE, | | |
MODI FI ED | [
0027 607- 06175 1.000 m | 75. 00000 75. 00| 450. 00000 450. 00| 350. 00000 350. 00
GUTTER, CONCRETE | |
0028 610- 05527 20.000 My | 65. 00000 1300. 00| 90. 00000 1800. 00| 140. 00000 2800. 00
HVA FOR APPROACHES | | |
0029 611- 05330 1274.200 n2 | 40. 75000 51923. 65| 46. 00000 58613. 20| 45. 00000 57339. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0030 615- 06490 17.000 EACH 110. 00000 1870. 00 110. 00000 1870. 00| 120. 00000 2040. 00
RIGHT OF WAY MARKER | | |
0031 615- 06505 2.000 EACH 325. 00000 650. 00| 475. 00000 950. 00| 550. 00000 1100. 00
MONUMENT, B | | |
0032 615- 06510 1.000 EACH 225. 00000 225. 00| 395. 00000 395. 00| 450. 00000 450. 00
MONUMENT, C | | |
0033 621- 01004 4.000 EACH 615. 00000 2460. 00| 615. 00000 2460. 00| 700. 00000 2800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 0.800 My | 715. 00000 572. 00| 715. 00000 572. 00| 800. 00000 640. 00
FERTI LI ZER | | |
0035 621- 06553 171.000 kg | 8. 95000 1530. 45| 8. 95000 1530. 45| 10. 00000 1710. 00
|

SEED M XTURE, R | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 140 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0036 621- 06565 4.100 My | 535. 00000 2193. 50| 535. 00000 2193. 50| 550. 00000 2255. 00
MULCH NG MATERI AL | |

0037 621- 06567 173.000 KL | 1. 00000 173. 00| 1. 00000 173. 00| 1. 10000 190. 30
WATER | | |

0038 621- 06575 8673.000 n2 | 3. 60000 31222. 80| 3. 60000 31222. 80| 4.00000 34692. 00
SODDI NG,  NURSERY | | |

0039 702- 90915 3.280 n8 | 530. 00000 1738. 40| 475. 00000 1558. 00| 350. 00000 1148. 00
CONCRETE, A | | |

0040 715- 05021 35.000 m | 80. 00000 2800. 00| 115. 00000 4025. 00| 120. 00000 4200. 00
PIPE, TYPE 3, CIROULAR 375 nm [ [ |

0041 715- 05024 4.000 m | 260. 00000 1040. 00| 265. 00000 1060. 00| 625. 00000 2500. 00
PIPE, TYPE 2, CIRCULAR 900 nm [ [ |

0042 715- 05028 93.000 m | 75. 00000 6975. 00| 100. 00000 9300. 00| 153. 00000 14229. 00
PI PE, TYPE 2, CIRCULAR 300 nm [ [ |

0043 715- 05048 1347.000 m | 15. 00000 20205. 00| 12. 00000 16164. 00| 12. 50000 16837. 50
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0044 715- 05151 13.500 m | 80. 00000 1080. 00| 130. 00000 1755. 00| 167. 00000 2254. 50
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0045 715- 05154 39.000 m | 110. 00000 4290. 00| 165. 00000 6435. 00| 349. 00000 13611. 00
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [

0046 715- 46000 1.000 EACH 275. 00000 275. 00| 200. 00000 200. 00| 650. 00000 650. 00
Pl PE END SECTION, 300 mm | |

0047 715- 46005 6.000 EACH 350. 00000 2100. 00| 215. 00000 1290. 00| 650. 00000 3900. 00
Pl PE END SECTION, 375 mm [ |

0048 715- 46020 2.000 EACH 600. 00000 1200. 00| 275. 00000 550. 00| 700. 00000 1400. 00
PI PE END SECTION, 600 mm | |

0049 715- 46040 4.000 EACH 650. 00000 2600. 00| 475. 00000 1900. 00| 900. 00000 3600. 00
Pl PE END SECTI ON, 900 mm | |

0050 715- 91361 58.000 m | 40. 00000 2320. 00| 70. 00000 4060. 00| 88. 50000 5133. 00
PI PE, PVC, 150 mm | | |

0051 718- 06531 8.000 EACH 420. 00000 3360. 00| 300. 00000 2400. 00| 650. 00000 5200. 00
OUTLET PROTECTOR, 3 | | |

0052 718- 06532 1000.000 m | 1. 50000 1500. 00| 4. 00000 4000. 00| 5. 30000 5300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |

0053 718-52610 309.500 n8 | 35. 00000 10832. 50| 32. 00000 9904. 00| 35. 00000 10832. 50
AGGREGATE FOR UNDERDRAI NS | | |

0054 718-99153 2550.000 12 | 2. 50000 6375. 00| 1. 50000 3825. 00| 1. 25000 3187. 50
GEOTEXTI LES FOR UNDERDRAI N | | |

0055 720- 44000 6.000 EACH 200. 00000 1200. 00| 475. 00000 2850. 00| 375. 00000 2250. 00
CASTING ADJUST TO GRADE | |

0056 720- 45235 1.000 EACH 1700. 00000 1700. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00

CATCH BASIN, E7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 140 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381

| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N O MARA, DAVE CONTRACTCR
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0057 720- 90984 1.000 EACH 1900. 00000 1900. 00| 1600. 00000 1600. 00| 1550. 00000 1550. 00
MANHOLE, C2 | | |

0058 720- 91352 5.000 EACH 1700. 00000 8500. 00| 1300. 00000 6500. 00| 1120. 00000 5600. 00
CATCH BASIN, F7 | | |

0060 801- 06203 2135.000 m | 0. 82000 1750. 70]| 0. 65000 1387. 75| 0. 60000 1281. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0061 801- 06207 958.000 m | 3. 50000 3353. 00| 3. 50000 3353. 00| 3. 40000 3257. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | [ |

0062 801- 06605 7.000 EACH 150. 00000 1050. 00| 125. 00000 875. 00| 110. 00000 770. 00
BARRI CADE, |11A | | |

0063 801- 06640 36.000 EACH 100. 00000 3600. 00| 90. 00000 3240. 00| 75. 00000 2700. 00
CONSTRUCTI ON SI GN, A | | |

0064 801- 06645 18.000 EACH| 40. 00000 720. 00| 35. 00000 630. 00| 28. 00000 504. 00
CONSTRUCTI ON SI GN, B | | |

0065 801-06775 LUMP|  25240. 40000 25240.40]  30000. 00000 30000.00]  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C | | |

0067 802- 05701 22.300 m | 28. 50000 635. 55| 28. 50000 635. 55| 30. 00000 669. 00
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0068 802- 05702 49.900 m | 25. 00000 1247.50]| 25. 00000 1247.50] 28. 00000 1397. 20
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |

0069 802- 76025 14.050 n2 | 220. 00000 3091. 00| 220. 00000 3091. 00| 240. 00000 3372. 00

I

SIGN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS | |

0070 802- 76035 4.670 n2 | 200. 00000 934. 00| 200. 00000 934. 00| 220. 00000 1027. 40
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS [ | |

0071 805- 01815 1.000 EACH 1950. 00000 1950. 00| 1950. 00000 1950. 00| 2150. 00000 2150. 00
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 nj | |

0072 805- 01842 11.000 EACH 700. 00000 7700. 00| 700. 00000 7700. 00| 775. 00000 8525. 00
HANDHOLE, S| GNAL | | |

0073 805- 01844 621.000 m | 24. 00000 14904. 00| 24. 00000 14904. 00| 26. 00000 16146. 00
CONDUI T, STEEL, GALVAN ZED, 50 nm | [ |
UNDERGROUND | | |

0074 805- 02202 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00| 700. 00000 2800. 00
SI GNAL DETECTOR HOUSI NG, DOUBLE | | |

0075 805- 02595 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 275. 00000 550. 00
CONTROLLER, RESET TIM NG | | |

0076 805- 78205 4.000 EACH 400. 00000 1600. 00| 400. 00000 1600. 00| 440. 00000 1760. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 805-78230 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00| 725. 00000 2900. 00
TRAFFI C SIGNAL HEAD, 5 FACE, 305 nmm RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0078 805- 78415 4.000 EACH 1550. 00000 6200. 00| 1550. 00000 6200. 00| 1700. 00000 6800. 00
SPAN, CATENARY, AND TETHER | | |
0079 805- 78420 4.000 EACH 250. 00000 1000. 00] 250. 00000 1000. 00| 275. 00000 1100. 00
DI SCONNECT HANGER | | |
0080 805- 78467 30.000 m | 5. 00000 150. 00| 5. 00000 150. 00| 5. 50000 165. 00
S| GNAL CABLE, 3C 8GA | | |
0081 805-78470 1050.000 m | 0. 50000 525. 00| 0. 50000 525. 00| 0. 55000 577.50
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0082 805- 78485 20.000 m | 3. 00000 60. 00| 3. 00000 60. 00| 3. 30000 66. 00
S| GNAL CABLE, 5C 14GA | | |
0083 805- 78490 271.000 m | 3. 50000 948. 50| 3. 50000 948. 50| 4. 00000 1084. 00
SI GNAL CABLE, 7C 14GA | | |
0084 805- 78510 1852.000 m | 2. 75000 5093. 00| 2. 75000 5093. 00| 3. 00000 5556. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | | [
0085 805- 78785 6. 000 EACH 525. 00000 3150. 00| 525. 00000 3150. 00| 575. 00000 3450. 00
S| GNAL DETECTOR HOUSI NG | | |
0086 805- 78795 275.000 m | 26. 00000 7150. 00| 26. 00000 7150. 00| 30. 00000 8250. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0087 805- 79040 LUWP| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1200. 00000 1200. 00
TRAFFI C S| GNAL MODERNI ZATI ON, ACTUATED | | |
0088 805-92504 10. 000 EACH 275. 00000 2750. 00| 275. 00000 2750. 00| 300. 00000 3000. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0089 805- 94295 16. 000 EACH 175. 00000 2800. 00| 175. 00000 2800. 00| 200. 00000 3200. 00
SI GNAL HEAD, RELOCATE | | |
0090 808-06703 919.000 m | 0. 90000 827. 10| 1. 50000 1378. 50| 1. 50000 1378. 50
LI NE, THERMOPLASTI C, SCLID, WH TE, 2100mmm] | |
0091 808- 06705 151.000 m | 3. 00000 453. 00| 3. 00000 453. 00| 2. 75000 415. 25
LI NE, THERMOPLASTI C, SCOLID, WH TE, 200 | | |
mm I I I
0092 808-06713 1097.000 m | 1. 15000 1261. 55| 1. 00000 1097. 00| 1. 00000 1097. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0093 808-06716 365.000 m | 2. 00000 730. 00| 1. 20000 438. 00| 1. 10000 401. 50
LI NE, REMOVE | | [
0094 808- 75245 1155.000 m | 0. 90000 1039. 50| 1. 40000 1617. 00| 1. 35000 1559. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0095 808- 75260 96.000 m 4, 50000 432. 00| 5. 00000 480. 00| 4. 75000 456. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLI D, WH TE, CROSSHATCH LI NE, 300 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1487672 | (3) 35-1357381
| GOHVANN ASPHALT & CONSTR., || MAC CONSTRUCTI ON & EXCAVATI N O MARA, DAVE CONTRACTOR
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0096 808- 75278 38.000 m | 4, 50000 171. 00| 5. 00000 190. 00| 4. 75000 180. 50
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | | |
0097 808- 75290 18.000 m | 9. 00000 162. 00| 10. 00000 180. 00| 9. 25000 166. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0098 808- 75297 46.000 m | 9. 00000 414, 00| 10. 00000 460. 00| 9. 25000 425.50
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0099 808- 75320 10. 000 EACH 45. 00000 450. 00| 60. 00000 600. 00| 55. 00000 550. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0100 808- 75325 9.000 EACH 55. 00000 495. 00| 80. 00000 720. 00| 80. 00000 720. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0101 808- 75998 172. 000 EACH 30. 00000 5160. 00| 32. 00000 5504. 00| 30. 00000 5160. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
0102 808-92027 567.000 m | 3. 00000 1701. 00| 2. 80000 1587. 60| 2. 75000 1559. 25
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ [
200mMm [ |
0103 805- 81060 1.000 EACH| 4200. 00000 4200. 00| 4200. 00000 4200. 00| 4500. 00000 4500. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0104 202-60820 1177.000 n2 | 3. 00000 3531. 00| 4. 00000 4708. 00| 5. 00000 5885. 00
SURFACE M LLI NG, ASPHALT | | [
0105 801-06218 26.000 m | 25. 00000 650. 00| 24. 00000 624. 00| 22.00000 572.00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |
0106 401- 05437 2125.000 My | 36. 00000 76500. 00| 45. 00000 95625. 00| 46. 00000 97750. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0107 401- 05455 2179.000 My | 37. 00000 80623. 00| 42. 00000 91518. 00| 43. 00000 93697. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0108 401- 05456 990.000 My | 50. 00000 49500. 00| 51. 00000 50490. 00| 55. 00000 54450. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0109 401- 05459 593.000 My | 36. 00000 21348. 00| 50. 00000 29650. 00| 53. 00000 31429. 00
QT QA HVA BASE 25.0 mm SHOULDER | | |
SECTI ON TOTALS | $ 782, 700. 00| $ 968, 378. 85| $ 987, 180. 70
__________________________________________________________________________________________________ U,
CONTRACT TOTALS | $ 782, 700. 00| $ 968, 378. 85| $ 987, 180. 70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940

I
| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT [
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 | NTERSECTI ON | MPROVENENT

I
0001 105-01925 10.000 MOS | 1500. 00000 15000. 00| 1200. 00000 12000. 00|

FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  30000. 00000 30000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00|  53900. 00000 53900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  30000. 00000 30000. 00|  32300. 00000 32300. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 55.000 m | 9. 00000 495. 00| 9. 00000 495. 00|
GUARDRAI L, REMOVE | | |
0006 202- 78515 LUMP| 1100. 00000 1100. 00| 1100. 00000 1100. 00|
TRAFFI C S| GNAL EQUI PMENT, REMOVE | | |
0007 202- 96151 LUMP| 275. 00000 275. 00| 300. 00000 300. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0008 203- 02000 2944.000 n8 | 15. 00000 44160. 00| 15. 00000 44160. 00|
EXCAVATI ON,  COMMON | | [
0009 203- 02070 2464.000 n8 | 22. 00000 54208. 00| 21. 00000 51744. 00|
BORROW | | |
0010 205- 02224 369.000 m | 7.00000 2583. 00| 8. 00000 2952. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [ |
0011 205- 02229 225.000 m | 13. 00000 2925. 00| 20. 00000 4500. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 4.000 EACH 80. 00000 320. 00| 80. 00000 320. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 7.000 EACH 75. 00000 525. 00| 80. 00000 560. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |
0014 211- 02060 90.400 n8 | 80. 00000 7232.00

|
| 36. 00000 3254. 40|
B BORROW FOR STRUCTURE BACKFI LL | |
0015 303-52308 3591.000 My | 18. 00000 64638. 00| 19. 00000 68229. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 305- 05204 43.000 My | 180. 00000 7740. 00| 160. 00000 6880. 00|
HVA FOR PATCHI NG | | |
0021 405- 05517 10.590 My | 400. 00000 4236. 00| 380. 00000 4024. 20|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05520 7.250 My | 275. 00000 1993. 75| 260. 00000 1885. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940

I

| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT [

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0023 601- 06037 1.000 EACH 625. 00000 625. 00| 650. 00000 650. 00|
GUARDRAI L END TREATMENT, | | | |
0024 601-99105 75.000 m | 65. 00000 4875. 00| 70. 00000 5250. 00|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0025 605- 06120 34.000 m | 65. 00000 2210. 00| 145. 00000 4930. 00|
CURB, CONCRETE | | |
0026 605- 92349 458.000 n8 | 70. 00000 32060. 00| 47. 58000 21791. 64|
CURB AND GUTTER COVBI NED, C, CONCRETE, | | |
MODI FI ED | [ |
0027 607- 06175 1.000 m | 400. 00000 400. 00| 145. 00000 145. 00|
GUTTER, CONCRETE | | |
0028 610- 05527 20.000 My | 155. 00000 3100. 00| 150. 00000 3000. 00|
HVA FOR APPROACHES | | |
0029 611- 05330 1274.200 n2 | 40. 00000 50968. 00| 60. 00000 76452. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0030 615- 06490 17.000 EACH 100. 00000 1700. 00| 100. 00000 1700. 00|
R GHT OF WAY MARKER | | |
0031 615- 06505 2.000 EACH 425. 00000 850. 00| 410. 00000 820. 00|
MONUMENT, B | | |
0032 615- 06510 1.000 EACH 425. 00000 425. 00| 410. 00000 410. 00|
MONUMENT, C | | |
0033 621- 01004 4.000 EACH 650. 00000 2600. 00| 650. 00000 2600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06545 0.800 My | 750. 00000 600. 00| 740. 00000 592. 00|
FERTI LI ZER | | |
0035 621- 06553 171.000 kg | 9. 00000 1539. 00| 9. 25000 1581. 75|
SEED M XTURE, R | | |
0036 621- 06565 4.100 My | 550. 00000 2255. 00| 575. 00000 2357. 50]
MULCH NG MATERI AL | | [
0037 621- 06567 173.000 KL | 1. 00000 173. 00| 1. 00000 173. 00|
WATER | | |
0038 621- 06575 8673.000 12 | 3. 75000 32523. 75| 4.10000 35559. 30|
SODDI NG,  NURSERY | | |
0039 702- 90915 3.280 n8 | 1100. 00000 3608. 00| 560. 00000 1836. 80|
CONCRETE, A | | |
0040 715-05021 35.000 m | 95. 00000 3325. 00| 95. 00000 3325. 00|
PIPE, TYPE 3, CIROULAR 375 nm [ [ |
0041 715- 05024 4.000 m | 220. 00000 880. 00| 600. 00000 2400. 00|
I

PIPE, TYPE 2, C RCULAR 900 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940

I

| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT [

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0042 715- 05028 93.000 m | 75. 00000 6975. 00| 80. 00000 7440. 00|
PIPE, TYPE 2, CIRCULAR 300 nm | [ |
0043 715- 05048 1347.000 m | 10. 50000 14143. 50| 16. 00000 21552. 00|
PIPE, TYPE 4, CIROULAR 150 nm [ [ [
0044 715- 05151 13.500 m | 70. 00000 945. 00| 80. 00000 1080. 00|
PIPE, TYPE 2, CIROULAR 375 nm [ [ |
0045 715- 05154 39.000 m | 110. 00000 4290. 00| 300. 00000 11700. 00|
PI PE, TYPE 2, CIRCULAR 600 nm [ [ [
0046 715- 46000 1.000 EACH 400. 00000 400. 00| 280. 00000 280. 00|
PI PE END SECTION, 300 mm | | |
0047 715- 46005 6.000 EACH 425. 00000 2550. 00| 300. 00000 1800. 00|
Pl PE END SECTION, 375 mm | | |
0048 715- 46020 2.000 EACH 500. 00000 1000. 00| 350. 00000 700. 00|
Pl PE END SECTION, 600 mm | | |
0049 715- 46040 4.000 EACH 700. 00000 2800. 00| 650. 00000 2600. 00|
Pl PE END SECTION, 900 mm | | |
0050 715- 91361 58.000 m | 20. 00000 1160. 00| 60. 00000 3480. 00|
PI PE, PVC, 150 mm | | |
0051 718- 06531 8.000 EACH 150. 00000 1200. 00| 500. 00000 4000. 00|
OUTLET PROTECTOR, 3 | | |
0052 718- 06532 1000.000 m | 4.00000 4000. 00| 3. 80000 3800. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0053 718- 52610 309.500 n8 | 45. 00000 13927. 50| 49. 00000 15165. 50]
AGGREGATE FOR UNDERDRAI NS | | |
0054 718-99153 2550.000 N2 | 2.00000 5100. 00| 2. 60000 6630. 00|
GEOTEXTI LES FOR UNDERDRAI N | | |
0055 720- 44000 6.000 EACH 200. 00000 1200. 00| 325. 00000 1950. 00|
CASTING ADJUST TO GRADE | | |
0056 720- 45235 1.000 EACH 1000. 00000 1000. 00| 1500. 00000 1500. 00|
CATCH BASIN, E7 | | |
0057 720- 90984 1.000 EACH 1650. 00000 1650. 00| 2600. 00000 2600. 00|
MANHOLE, C2 | | |
0058 720- 91352 5.000 EACH 1000. 00000 5000. 00| 1700. 00000 8500. 00|
CATCH BASIN, F7 | | |
0060 801- 06203 2135.000 m | 1. 00000 2135. 00| 1. 00000 2135. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0061 801- 06207 958.000 m | 3. 15000 3017. 70| 3. 00000 2874. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0062 801- 06605 7.000 EACH 225. 00000 1575. 00| 250. 00000 1750. 00|

BARRI CADE, I11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940 [
| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0063 801- 06640 36. 000 EACH 75. 00000 2700. 00| 75. 00000 2700. 00|
CONSTRUCTI ON SI GN, A | | |
0064 801- 06645 18.000 EACH 45, 00000 810. 00| 45. 00000 810. 00|
CONSTRUCTI ON SI G\, B | | [
0065 801-06775 LUWP| 40000. 00000 40000. 00| 73000. 00000 73000. 00|
MAI NTAI NI NG TRAFFI C | |
0067 802-05701 22.300 m | 30. 00000 669. 00| 30. 00000 669. 00|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0068 802- 05702 49.900 m | 27. 00000 1347. 30| 27. 00000 1347. 30|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0069 802- 76025 14.050 n2 | 235. 00000 3301. 75| 260. 00000 3653. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0070 802- 76035 4.670 n2 | 215. 00000 1004. 05| 250. 00000 1167. 50|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0071 805-01815 1.000 EACH 2100. 00000 2100. 00| 2100. 00000 2100. 00|
S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 n | |
0072 805-01842 11.000 EACH 750. 00000 8250. 00| 750. 00000 8250. 00|
HANDHOLE, SI GNAL | | [
0073 805-01844 621.000 m | 25. 00000 15525. 00| 26. 00000 16146. 00|
CONDUI T, STEEL, GALVAN ZED, 50 mm | | |
UNDERGROUND | | |
0074 805-02202 4,000 EACH 675. 00000 2700. 00| 700. 00000 2800. 00|
S| GNAL DETECTOR HOUSI NG, DOUBLE | | |
0075 805- 02595 2.000 EACH 275. 00000 550. 00| 275. 00000 550. 00|
CONTROLLER, RESET TI M NG | | |
0076 805- 78205 4,000 EACH 425. 00000 1700. 00| 450. 00000 1800. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0077 805-78230 4.000 EACH 675. 00000 2700. 00| 700. 00000 2800. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARROWN GREEN ARROW | | |
0078 805- 78415 4.000 EACH 1650. 00000 6600. 00| 1700. 00000 6800. 00|
SPAN, CATENARY, AND TETHER | | [
0079 805- 78420 4.000 EACH 275. 00000 1100. 00| 275. 00000 1100. 00|
DI SCONNECT HANGER | | [
0080 805- 78467 30.000 m | 5. 50000 165. 00| 5. 50000 165. 00|

S| GNAL CABLE, 3C 8GA | [



TRANSVERSE MARKI NGS, THERMOPLASTI C, [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 140 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940 [
| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0081 805- 78470 1050.000 m | 0. 55000 577. 50| 0. 55000 577. 50|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0082 805- 78485 20.000 m | 3. 25000 65. 00| 3. 50000 70. 00|
SI GNAL CABLE, 5C 14GA. | | [
0083 805- 78490 271.000 m | 3. 75000 1016. 25| 4, 00000 1084. 00|
SI GNAL CABLE, 7C 14GA. | | [
0084 805- 78510 1852.000 m | 3. 00000 5556. 00| 3. 00000 5556. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0085 805- 78785 6.000 EACH 550. 00000 3300. 00| 550. 00000 3300. 00|
S| GNAL DETECTOR HOUSI NG | | [
0086 805- 78795 275.000 m | 28. 00000 7700. 00| 28. 00000 7700. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0087 805- 79040 LUWP| 1100. 00000 1100. 00| 1100. 00000 1100. 00|
TRAFFI C S| GNAL MODERNI ZATI ON, ACTUATED | | |
0088 805- 92504 10. 000 EACH 290. 00000 2900. 00| 300. 00000 3000. 00|
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0089 805- 94295 16. 000 EACH 120. 00000 1920. 00| 200. 00000 3200. 00|
Sl GNAL HEAD, RELOCATE | | [
0090 808-06703 919.000 m | 1. 25000 1148. 75| 1. 00000 919. 00|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0091 808- 06705 151.000 m | 3. 40000 513. 40| 2. 00000 302. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
nmm I I I
0092 808-06713 1097.000 m | 1. 00000 1097. 00| 0. 35000 383. 95|
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0093 808- 06716 365.000 m | 2. 25000 821. 25| 1. 70000 620. 50|
LI NE, REMOVE | | [
0094 808- 75245 1155.000 m | 1. 25000 1443. 75| 1. 00000 1155. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0095 808- 75260 96.000 m | 10. 00000 960. 00| 4. 40000 422. 40|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CRCSSHATCH LI NE, 300 nm | | |
0096 808- 75278 38.000 m | 10. 00000 380. 00| 4. 40000 167. 20|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300mm | | |
0097 808- 75290 18.000 m | 21. 00000 378. 00| 8. 80000 158. 40|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 600 mm | | |
0098 808- 75297 46.000 m | 21. 00000 966. 00| 8. 80000 404. 80|
I
|

STOP LINE, 600mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 140 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 779, 098. 62 RQUTE : SR 60
CALL ORDER . 140 CONTRACT ID : R -25076-A COUNTI ES : CLARK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-0248940 [
| AVERI CAN CONTRACTI NG & SERVI | CORYDON STONE & ASPHALT |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0099 808- 75320 10. 000 EACH 60. 00000 600. 00| 48. 00000 480. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0100 808- 75325 9.000 EACH 70. 00000 630. 00| 60. 00000 540. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0101 808- 75998 172.000 EACH 37. 00000 6364. 00| 29. 00000 4988. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0102 808- 92027 567.000 m | 3. 00000 1701. 00| 2. 00000 1134. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
200mMm | | |
0103 805-81060 1.000 EACH 4500. 00000 4500. 00| 4500. 00000 4500. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0104 202- 60820 1177.000 n2 | 4. 25000 5002. 25| 4. 50000 5296. 50|
SURFACE M LLI NG, ASPHALT | | |
0105 801-06218 26.000 m | 20. 50000 533. 00| 20. 00000 520. 00|
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm [ [ [
0106 401- 05437 2125.000 My | 51. 00000 108375. 00| 49. 00000 104125. 00|
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0107 401- 05455 2179.000 My | 51. 00000 111129. 00| 49. 00000 106771. 00|
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0108 401- 05456 990.000 My | 80. 00000 79200. 00| 78. 00000 77220. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0109 401- 05459 593.000 My | 61. 00000 36173. 00| 59. 00000 34987. 00|
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
SECTI ON TOTALS | $ 1,013, 488. 45| $ 1,082, 254. 14|
__________________________________________ o
CONTRACT TOTALS | $ 1,013, 488. 45| $ 1,082,254. 14|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 937, 657. 18 ROUTE :
CALL ORDER : 150 CONTRACT ID: R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 08/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : N746011
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-1120685 WALSH & KELLY, |INC $ 879, 697. 96 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON $ 894, 010. 35 101. 6269%
3 35-1212938 ATLAS EXCAVATING | NC. $ 965, 917. 01 109. 8009%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,068, 444.35 121. 4558%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WVALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e — i a =
SECTI ON 0001  ROAD REHABI LI TATI ON
I | |
0001 105-01925 12.000 M8 | 1500. 00000 18000. 00| 1300. 00000 15600. 00| 600. 00000 7200. 00
FI ELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP| 3000. 00000 3000.00]  19610. 00000 19610.00|  12500. 00000 12500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  43800. 00000 43800.00]  44700. 51000 44700.51]  55000. 00000 55000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 3000. 00000 3000.00]  12800. 00000 12800.00|  15000. 00000 15000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02250 1.000 EACH 105. 00000 105. 00| 125. 00000 125. 00| 400. 00000 400. 00
TREE, 10 IN., REMOVE | | |
0006 202- 02255 2.000 EACH 210. 00000 420. 00| 230. 00000 460. 00| 600. 00000 1200. 00
TREE, 18 IN., REMOVE | | |
0007 202-02271 15.000 EACH 200. 00000 3000. 00| 230. 00000 3450. 00| 190. 00000 2850. 00
HEADWALL, REMOVE | | |
0008 202- 02278 1725.000 LFT | 2. 00000 3450. 00| 3. 00000 5175. 00| 2.90000 5002. 50
CURB, CONCRETE, REMOVE | | |
0009 202- 60820 1144. 440 SYS | 4. 00000 4577. 76| 3. 50000 4005. 54 4. 80000 5493. 31
SURFACE M LLI NG, ASPHALT | | |
0010 202-91010 2.000 EACH 315. 00000 630. 00| 350. 00000 700. 00| 1000. 00000 2000. 00
TREE, 24 IN., REMOVE | | |
0011 202-91011 1.000 EACH| 420. 00000 420. 00| 475. 00000 475. 00| 1500. 00000 1500. 00
TREE, 36 IN., REMOVE | | |
0012 202- 93615 1136.000 SYS | 4. 00000 4544. 00| 4. 65000 5282. 40| 12. 00000 13632. 00
CONCRETE, REMOVE | | |
0013 202- 93898 4.000 EACH 155. 00000 620. 00| 180. 00000 720. 00| 500. 00000 2000. 00
TREE, 12 IN., REMOVE | | |
0014 202-96133 1654. 000 LFT | 10. 00000 16540. 00| 9. 70000 16043. 80| 13. 00000 21502. 00

PI PE, REMOVE 12" - 30" PI PE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 203- 02000 10405. 000 CYS | 13. 00000 135265. 00| 11. 00000 114455. 00| 12. 50000 130062. 50
EXCAVATI ON, COVVON | | |
0016 203-02070 191. 000 CYS | 15. 00000 2865. 00| 6. 00000 1146. 00| 8. 00000 1528. 00
BORROW | | |
0017 205-02224 3400. 000 LFT | 1. 70000 5780. 00| 1. 70000 5780. 00| 1. 60000 5440. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0018 205- 02237 13. 000 EACH 40. 00000 520. 00| 40. 00000 520. 00| 85. 00000 1105. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0019 211-02060 1292.000 CYS | 16. 00000 20672. 00| 6. 00000 7752. 00| 20. 00000 25840. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 290.000 TON | 14. 00000 4060. 00| 15. 00000 4350. 00| 16. 20000 4698. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 402- 05468 4026. 000 TON | 30. 00000 120780. 00| 25. 70000 103468. 20| 32. 00000 128832. 00
HVA BASE 25.0 mm MAI NLI NE | | [
0022 402-05470 3185.000 TON | 28. 00000 89180. 00| 25. 80000 82173. 00| 30. 00000 95550. 00
HVA BASE C25.0 mm MAI NLI NE | | [
0023 402-05474 1218.000 TON | 30. 00000 36540. 00| 27. 75000 33799. 50| 32. 00000 38976. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0024 402- 05477 488. 000 TON | 38. 00000 18544. 00| 36. 45000 17787. 60| 41. 00000 20008. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0025 406- 05520 12.000 TON | 250. 00000 3000. 00| 585. 00000 7020. 00| 275. 00000 3300. 00
ASPHALT FOR TACK COAT | | [
0026 603- 06065 400. 000 LFT | 9. 00000 3600. 00| 11. 00000 4400. 00| 11. 00000 4400. 00
FENCE, CHAIN LINK, RESET | | |
0027 604- 06069 123. 750 SYS | 46. 00000 5692. 50| 30. 00000 3712. 50| 30. 00000 3712.50
CURB RAMP, CONCRETE | | [
0028 604- 06070 946. 000 SYS | 23. 00000 21758. 00| 27.00000 25542. 00| 21. 00000 19866. 00
S| DEWALK, OONCRETE | | |
0029 605-06140 3339.000 LFT | 11. 00000 36729. 00| 10. 10000 33723. 90| 8. 50000 28381. 50
CURB AND GUTTER, CONCRETE | | |
0030 610- 05527 337.000 TON | 45. 00000 15165. 00| 44, 60000 15030. 20| 48. 00000 16176. 00
HVA FOR APPROACHES | | |
0031 611-05330 1665. 000 SYS | 45. 00000 74925. 00| 31. 10000 51781. 50| 31. 00000 51615. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0032 611-06497 20.000 EACH 60. 00000 1200. 00| 140. 00000 2800. 00| 140. 00000 2800. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0033 621- 06545 0.020 TON | 6300. 00000 126. 00| 6300. 00000 126. 00| 6800. 00000 136. 00

FERTI LI ZER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 621- 06554 7.500 LBS | 48. 00000 360. 00| 48. 00000 360. 00| 50. 00000 375. 00
SEED M XTURE, U | | |
0035 621- 06565 0.050 TON | 4850. 00000 242. 50| 4850. 00000 242. 50| 5000. 00000 250. 00
MULCHI NG MATERI AL | | [
0036 621- 06567 1.000 M5 | 2.00000 2. 00| 2. 00000 2. 00| 2. 20000 2.20
WATER | [ |
0037 621-06575 5615. 000 SYS | 3. 15000 17687. 25| 3. 15000 17687. 25| 3. 40000 19091. 00
SODDI NG, NURSERY | | [
0038 715-05048 3800. 000 LFT | 4, 25000 16150. 00| 3. 95000 15010. 00| 1. 50000 5700. 00
PIPE, TYPE 4, O RCULAR 6 IN [ | |
0039 715-05149 473.000 LFT | 33. 00000 15609. 00| 55. 00000 26015. 00| 34. 00000 16082. 00
PIPE, TYPE 2, CRCULAR 12 IN [ | [
0040 715- 13040 222.000 LFT | 110. 00000 24420. 00| 175. 00000 38850. 00| 105. 00000 23310. 00
PIPE, GROUP L, 36 IN | | |
0041 718-03044 200. 000 LFT | 50. 00000 10000. 00| 46. 00000 9200. 00| 45, 00000 9000. 00
PIPE, PVC, SDR 35, 6 IN [ [ [
0042 718-94889 370.000 CYS | 21. 00000 7770. 00| 19. 15000 7085. 50| 39. 00000 14430. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | [
0043 718-99153 3811.000 SYS | 1. 25000 4763. 75| 0. 70000 2667. 70| 1. 60000 6097. 60
GEOTEXTI LES FOR UNDERDRAI N | | [
0044 720- 44000 9.000 EACH 300. 00000 2700. 00| 350. 00000 3150. 00| 325. 00000 2925. 00
CASTI NG ADJUST TO GRADE | [ [
0045 720- 45605 22.000 LFT | 375. 00000 8250. 00| 865. 00000 19030. 00| 650. 00000 14300. 00
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0046 720-93409 6.000 EACH 2000. 00000 12000. 00| 2670. 00000 16020. 00| 1260. 00000 7560. 00
I NLET, B15, MODIFIED | | |
0047 720-94612 2.000 EACH 4250. 00000 8500. 00| 6000. 00000 12000. 00| 2900. 00000 5800. 00
MANHOLE, K4 | | |
0048 720-95164 8.000 EACH 2200. 00000 17600. 00| 3700. 00000 29600. 00| 1400. 00000 11200. 00
CATCH BASI N, B15, MODI Fl ED | | [
0049 801- 06606 12. 000 EACH 158. 00000 1896. 00| 171. 00000 2052. 00| 185. 00000 2220. 00
BARRI CADE, |11B | | [
0050 801- 06625 9.000 EACH 57. 00000 513. 00| 65. 00000 585. 00| 75. 00000 675. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 15. 000 EACH 89. 00000 1335. 00| 79. 00000 1185. 00| 115. 00000 1725. 00
CONSTRUCTI ON SIGN, A | | |
0052 801- 06645 2.000 EACH 29. 00000 58. 00| 40. 00000 80. 00| 32. 00000 64. 00
CONSTRUCTI ON SIGN, B | | |
0053 801-06775 LUWP| 3500. 00000 3500. 00| 21000. 00000 21000. 00| 67000. 00000 67000. 00
MAI NTAI NI NG TRAFFI C | | |
0054 805- 06592 584.000 LFT | 9. 00000 5256. 00| 8. 55000 4993. 20| 9. 50000 5548. 00

CONDUI T, STEEL, GALVAN ZED, 2 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-1212938
| WALSH & KELLY | BUCKO CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0055 805- 86820 7.000 EACH 550. 00000 3850. 00| 525. 00000 3675. 00| 600. 00000 4200. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN. X 96 IN. | | |
0056 805- 86889 770.000 LFT | 0. 40000 308. 00| 0. 38000 292. 60| 0. 50000 385. 00
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0057 805-86920 12.000 EACH 15. 00000 180. 00| 14. 25000 171. 00| 16. 00000 192. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROCFED | | |
0058 805- 86930 9.000 EACH 10. 00000 90. 00| 9. 50000 85. 50| 11. 00000 99. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0059 805- 86935 7.000 EACH 25. 00000 175. 00| 23. 75000 166. 25| 27. 00000 189. 00
I NSULATI NG LI NK, WATERPROCFED | | |
0060 805-97237 584.000 LFT | 3. 50000 2044. 00| 3. 35000 1956. 40| 3. 90000 2277. 60
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | [
CONDUI T, 4 1/C | [ [
0061 805-98335 1064. 000 LFT | 3. 50000 3724. 00| 3. 35000 3564. 40| 3. 90000 4149. 60
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0062 807-83740 7.000 EACH 1189. 00000 8323. 00| 1130. 00000 7910. 00| 1300. 00000 9100. 00
LI GHT POLE, 40 FT. EMH, 5.0 FT. MAST | | [
ARM ANCHOR BASE | | |
0063 807- 86620 7.000 EACH 250. 00000 1750. 00| 235. 00000 1645. 00| 280. 00000 1960. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0064 807-86910 9.000 EACH 25. 00000 225. 00| 23. 75000 213. 75| 27. 00000 243. 00
CONNECTOR KI T, UNFUSED | | |
0065 807-86915 9.000 EACH 28. 00000 252. 00| 26. 60000 239. 40| 31. 00000 279. 00
CONNECTOR KI T, FUSED | | |
0066 808-06701 925.000 LFT | 0. 28000 259. 00| 0. 45000 416. 25| 0. 30000 277.50
LI NE, THERMOPLASTI C, BROKEN, VWH TE, 4 | | |
IN I I I
0067 808- 06706 58.000 LFT | 3. 00000 174. 00| 5. 00000 290. 00| 3. 30000 191. 40
LI NE, THERMOPLASTIC, SOLID, WH TE, 24 | | |
IN I I I
0068 808- 75043 312.000 LFT | 0. 60000 187. 20| 1. 25000 390. 00| 0. 65000 202. 80
LI NE, THERMOPLASTIC, SCLID, WH TE, 6 IN.| | |
0069 808- 75245 3700. 000 LFT | 0. 28000 1036. 00| 0. 45000 1665. 00| 0. 30000 1110. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
SECTI ON TOTALS | $ 879, 697. 96| $ 894, 010. 35| $ 965, 917. 01
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 879, 697. 96| $ 894, 010. 35| $ 965, 917. 01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ROAD REHABI LI TATI ON
I I |
0001 105-01925 12.000 MOS | 1880. 00000 22560. 00| |
FI ELD OFFI CE, 550 SQ FT. | [ [
0002 105- 06845 LUWP| 18500. 00000 18500. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 53000. 00000 53000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 90800. 00000 90800. 00| |
CLEARI NG RI GHT OF WAY | | [
0005 202- 02250 1.000 EACH 405. 00000 405. 00|
TREE, 10 IN., REMOVE [ | [
0006 202- 02255 2.000 EACH 460. 00000 920. 00|
TREE, 18 IN., REMOVE [ | |
0007 202-02271 15.000 EACH 380. 00000 5700. 00|
HEADWALL, REMOVE | | [
0008 202- 02278 1725.000 LFT | 3. 00000 5175. 00| |
CURB, CONCRETE, REMOVE [ [ [
0009 202-60820 1144. 440 SYS | 2.50000 2861. 10| |
SURFACE M LLI NG, ASPHALT | [ [
0010 202-91010 2.000 EACH 525. 00000 1050. 00| |
TREE, 24 IN., REMOVE [ | |
0011 202-91011 1.000 EACH 680. 00000 680. 00|
TREE, 36 IN., REMOVE [ | [
0012 202-93615 1136.000 SYS | 9. 00000 10224. 00|
CONCRETE, REMOVE | | |
0013 202-93898 4.000 EACH 300. 00000 1200. 00| |
TREE, 12 IN., REMOVE [ [ |
0014 202-96133 1654. 000 LFT | 15. 00000 24810. 00| |
Pl PE, REMOVE 12" - 30" PIPE | | |
0015 203- 02000 10405. 000 CYS | 12. 00000 124860. 00| |
EXCAVATI ON, COVMON | [ |
0016 203-02070 191. 000 CYS | 12. 00000 2292. 00| |
BORROW | [ |
0017 205-02224 3400. 000 LFT | 1. 80000 6120. 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0018 205- 02237 13.000 EACH 100. 00000 1300. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI CN | | |
0019 211- 02060 1292. 000 CYS | 0. 10000 129. 20| |
|

B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 150 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0020 303- 52308 290.000 TON | 33. 90000 9831. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 402- 05468 4026.000 TON | 35. 00000 140910. 00| |
HVA BASE 25.0 mm MAI NLI NE | [ |
0022 402- 05470 3185.000 TON | 22. 00000 70070. 00| |
HVA BASE C25.0 mm MAI NLI NE | [ |
0023 402- 05474 1218.000 TON | 36. 00000 43848. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [
0024 402- 05477 488.000 TON | 40. 00000 19520. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0025 406- 05520 12.000 TON | 160. 00000 1920. 00| |
ASPHALT FOR TACK COAT | | |
0026 603- 06065 400.000 LFT | 5. 30000 2120. 00| |
FENCE, CHAIN LINK, RESET | | |
0027 604- 06069 123.750 SYS | 70. 00000 8662. 50| |
CURB RAMP, CONCRETE | [ |
0028 604- 06070 946. 000 SYS | 30. 00000 28380. 00| |
S| DEWALK, CONCRETE | [ |
0029 605- 06140 3339.000 LFT | 8. 00000 26712. 00| |
CURB AND GUTTER CONCRETE | | |
0030 610- 05527 337.000 TON | 50. 00000 16850. 00| |
HVA FOR APPROACHES | | |
0031 611- 05330 1665.000 SYS | 36. 00000 59940. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. | | [
0032 611- 06497 20.000 EACH 60. 00000 1200. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0033 621- 06545 0.020 TON | 630. 00000 12. 60| |
FERTI LI ZER | | |
0034 621- 06554 7.500 LBS | 5. 00000 37. 50 |
SEED M XTURE, U | | |
0035 621- 06565 0.050 TON | 900. 00000 45. 00| |
MULCH NG MATERI AL | | |
0036 621- 06567 1.000 M5 | 1100. 00000 1100. 00| |
VWATER | | |
0037 621- 06575 5615.000 SYS | 2. 75000 15441. 25| |
SODDI NG, NURSERY | | |
0038 715- 05048 3800.000 LFT | 8. 85000 33630. 00| |
PIPE, TYPE 4, CIRCULAR 6 IN | | [
0039 715- 05149 473.000 LFT | 42. 40000 20055. 20| |
I I

PIPE, TYPE 2, CRCUAR 12 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 715-13040 222.000 LFT | 150. 00000 33300. 00| |
PIPE, GROUP L, 36 IN | |
0041 718-03044 200. 000 LFT | 42. 40000 8480. 00| |
PIPE, PVC, SDR 35, 6 IN [ [ [
0042 718-94889 370.000 CYS | 26. 00000 9620. 00| |
AGGREGATE FOR UNDERDRAI NS, 8 | |
0043 718-99153 3811.000 SYS | 1. 40000 5335. 40| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0044 720- 44000 9.000 EACH 150. 00000 1350. 00| |
CASTI NG ADJUST TO GRADE | [ [
0045 720- 45605 22.000 LFT | 410. 00000 9020. 00| |
MANHOLE, RECONSTRUCT STRUCTURE | [ [
0046 720- 93409 6. 000 EACH 1995. 00000 11970. 00| |
I NLET, B15, MODIFIED | | |
0047 720-94612 2.000 EACH 9000. 00000 18000. 00| |
MANHOLE, K4 | | [
0048 720-95164 8.000 EACH| 2400. 00000 19200. 00| |
CATCH BASI N, B15, MoDI Fl ED | [ [
0049 801- 06606 12.000 EACH 185. 00000 2220. 00|
BARRI CADE, |11B | | [
0050 801- 06625 9.000 EACH 63. 00000 567. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | [
0051 801- 06640 15.000 EACH 95. 00000 1425. 00| |
CONSTRUCTI ON SI GN, A | [ [
0052 801- 06645 2.000 EACH 30. 00000 60. 00| |
CONSTRUCTI ON SIGN, B | |
0053 801-06775 LUWP| 45000. 00000 45000. 00| |
MAI NTAI NI NG TRAFFI C | | [
0054 805- 06592 584.000 LFT | 9. 60000 5606. 40| |
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0055 805- 86820 7.000 EACH 580. 00000 4060. 00| |
CONCRETE FOUNDATI ON W TH GROUNDI NG 30 | | |
IN. X 30 IN X 96 IN. [ [ [
0056 805- 86889 770.000 LFT | 0. 45000 346. 50| |
POLE CI RCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0057 805- 86920 12. 000 EACH| 16. 00000 192. 00| |
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0058 805-86930 9.000 EACH 10. 00000 90. 00| |
I

I NSULATI NG LI NK, NOT WATERPROOFED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 150 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 937, 657. 18 ROUTE :
CALL ORDER . 150 CONTRACT ID : R -25130-A COUNTI ES : LAKE
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-0918397 | |
| RIETH RILEY OCONSTRUCTION | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 805- 86935 7.000 EACH 26. 00000 182. 00| |
I NSULATI NG LI NK, WATERPROOFED | | |
0060 805-97237 584.000 LFT | 3. 80000 2219. 20| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 4 1/C | | |
0061 805-98335 1064. 000 LFT | 3. 80000 4043. 20| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ [
0062 807-83740 7.000 EACH 1300. 00000 9100. 00| |
LI GHT POLE, 40 FT. EMH., 5.0 FT. MAST | | |
ARM ANCHOR BASE | | |
0063 807-86620 7.000 EACH 270. 00000 1890. 00| |
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT [ | |
0064 807-86910 9.000 EACH 27. 50000 247. 50| |
CONNECTOR KI T, UNFUSED | | [
0065 807-86915 9.000 EACH 30. 00000 270. 00| |
CONNECTOR KI' T, FUSED | |
0066 808- 06701 925.000 LFT | 0. 30000 277. 50| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I I
0067 808-06706 58.000 LFT | 3. 25000 188. 50| |
LINE, THERMOPLASTIC, SOLID, WH TE, 24 | | [
IN I I I
0068 808- 75043 312.000 LFT | 0. 65000 202. 80| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 6 IN.| | |
0069 808- 75245 3700. 000 LFT | 0. 30000 1110. 00| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
SECTI ON TOTALS | $ 1,068, 444, 35| [
------------------------------------------ ey

| $ 1,068, 444.




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00

PAGE : 160 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 832. 23

CALL ORDER . 160 CONTRACT ID :
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : RURAL
SET- AS| DE :

VENDOR RANKI NG :

ROQUTE : 3

R -25276-A COUNTI ES : JENNI NGS
SEYMOUR DI STRI CT
04/01/01 COVPLETI ON DATE

PROJECT(S) : 199400D

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1619477 BROM, L.L. CONSTR GO, INC. $ 0.13 100. 0000%
2 35-1714030 M LES EXCAVATING | NC. $ 1.00 769. 2307%
3 35-2032723 L M S ENVI RONVENTAL CONTRACTI NG $ 950. 00 769. 2307%
4  35-1568035 HOLMAN EXCAVATI NG $ 1, 900. 00 538. 4615%
5  35-1874009 HAUER EXCAVATI NG $ 2,992. 00 538. 4615%
6  35-1924539 LANGENFELD WRECKI NG $ 3, 390. 00 692. 3076%
7 35-1991044 JOHNSON COVPANY, | NC. $ 4, 800. 00 307. 6923%
8  35-1549010 MCALI STER EXCAVATI NG CO $ 6, 650. 00 384. 6153%
9  35-1817574 YARDBERRY LANDSCAPE $ 8, 500. 00 461. 5384%
10 35- 1315965 FOX CONTRACTCRS $ 12, 100. 00 692. 3076%
11 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 12, 580. 00 923. 0769%
12 35-1357381 O MARA, DAVE CONTRACTCR $ 15, 500. 00 76. 9230%
| (1) 35-1619477 | (2) 35-1714030 | (3) 35-2032723
|BROW, L.L. CONSTR CQ, |NJ M LES EXCAVATING | NC. L M'S ENVI RONVENTAL CONTRACT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  DEMOLI TI ON, HOUSES AND BUI LDI NGS
[
0001 202- 03000 LUMP] 0. 13000 0. 13| 1. 00000 1. 00| 950. 00000 950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 I I
SECTI ON TOTALS | $ 0. 13| $ 1. 00| $ 950. 00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan
CONTRACT TOTALS | $ 0. 13| $ 1. 00| $ 950. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 18, 832. 23 ROQUTE : 3
CALL ORDER . 160 CONTRACT I D : R -25276-A COUNTI ES : JENNI NGS
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1568035 | (5) 35-1874009 | (6) 35-1924539
| HOLMAN EXCAVATI NG | HAUER EXCAVATI NG | LANGENFELD WRECKI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 DEMOLI TI ON, HOUSES AND BU LD NGS
[ I I
0001 202- 03000 LUVP| 1900. 00000 1900. 00| 2992. 00000 2992. 00| 3390. 00000 3390. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 5 I I |
SECTI ON TOTALS | $ 1, 900. 00| $ 2,992. 00| $ 3, 390. 00
------------------------------------------ 6
CONTRACT TOTALS | $ 1, 900. 00| $ 2,992. 00| $ 3, 390. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $

CALL CRDER : 160
LETTI NG DATE : 11/21/00 10:00 AM

18, 832. 23
CONTRACT ID : R -25276-A
DI STRI CT : SEYMOUR DI STRI CT

SET- AS| DE :

DATE : 11/29/00
PACGE : 160 -3

ROQUTE : 3
COUNTI ES : JENNI NGS

| (7) 35-1991044
| JOHNSON COVPANY, | NC

| (8) 35-1549010

LINE NO/ I TEM CODE / ALT

I I
QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE

| TEM DESCRI PTI ON
SECTI QN 0001  DEMOLITION, HOWES AND BUILDINGS o
0001 202- 03000 LUI\/P|| 4800. 00000 4800. OO|| 6650. 00000
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | |
ho SECTI ON TOTALS || $ 4, 800. OO|| $
T e Toras T s ascoco T s

| MCALI STER EXCAVATI NG CO

| (9) 35-1817574
| YARDBERRY LANDSCAPE

I
AMOUNT|  UNI'T PRICE AMOUNT

____________ o o o e o e e e e e e e e e e mmme— oo
I
6650. 00| 8500. 00000 8500. 00
|
6, 650. 00| $ 8, 500. 00
____________ O,
6, 650. 00| $ 8, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 160 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 18, 832. 23 ROQUTE : 3
CALL ORDER . 160 CONTRACT I D : R -25276-A COUNTI ES : JENNI NGS
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35- 1315965 | (11) 35-1917625 | (12) 35-1357381
| FOX CONTRACTCRS | M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  DEMOLI TION, HOUSES AND BUI LDI NGS
[ [ |
0001 202- 03000 LUWP| 12100. 00000 12100. 00| 12580. 00000 12580. 00| 15500. 00000 15500. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 5 | | |
SECTI ON TOTALS | $ 12, 100. 00| $ 12, 580. 00| $ 15, 500. 00
------------------------------------------ o e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeeooooo

CONTRACT TOTALS [ $ 12, 100. 00| $ 12, 580. 00| $ 15, 500. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 067. 40 RQUTE : 66
CALL ORDER . 170 CONTRACT ID : R -25314-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 04/01/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 006400V
006600F
006700S
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1438628 STRADTNER, RAY EXCAVATI NG $ 22, 583. 49 100. 0000%
2 35-1763075 NAAS BROTHERS TRUCKI NG $ 24, 472. 88 108. 3662%
3 35-1714030 M LES EXCAVATING | NC. $ 29, 631. 25 131. 2075%
4 35-1817574 YARDBERRY LANDSCAPE $ 32,133. 00 142. 2853%
5  35-1801998 CLR INC. $ 35, 121. 03 155. 5163%
6  35-1284120 KOBERSTEI N TRUCKI NG $ 39, 812. 53 176. 2904%
7  35-1582525 Al GNER JERRY CONSTRUCTI ON $ 41, 383. 90 183. 2484%
8  35-1770090 GRUBB EXCAVATING | NC. $ 47, 527. 62 210. 4529%
| (1) 35-1438628 | (2) 35-1763075 | (3) 35-1714030
| STRADTNER, RAY EXCAVATI NG | NAAS BROTHERS TRUCKI NG | M LES EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001  DEMOLI TI ON, HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUMP| 3500. 00000 3500. 00| 4650. 00000 4650. 00| 3950. 00000 3950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I I
0002 202- 03000 LUMP| 4200. 00000 4200. 00| 6500. 00000 6500. 00| 4950. 00000 4950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 4 I I I
0003 202- 03000 LUMP| 4500. 00000 4500. 00| 5600. 00000 5600. 00| 6350. 00000 6350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 I I I
0004 202- 03000 LUMP| 4500. 00000 4500. 00| 5500. 00000 5500. 00| 4950. 00000 4950. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I
0005 621- 01004 3.000 EACH 333. 33000 999. 99| 300. 00000 900. 00| 480. 00000 1440. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 2.040 My | 200. 00000 408. 00| 100. 00000 204. 00| 570. 00000 1162. 80
FERTI LI ZER | | |
0007 621- 06553 427.500 kg | 1. 00000 427. 50| 0. 25000 106. 88| 3. 90000 1667. 25
SEED M XTURE, R | | |
0008 621- 06565 10.120 My | 400. 00000 4048. 00| 100. 00000 1012. 00| 510. 00000 5161. 20
|

MJULCHI NG MATERI AL [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 067. 40 ROUTE : 66
CALL ORDER . 170 CONTRACT ID : R -25314-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1438628 | (2) 35-1763075 | (3) 35-1714030
| STRADTNER, RAY EXCAVATI NG | NAAS BROTHERS TRUCKI NG | M LES EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 22, 583. 49| $ 24, 472. 88| $ 29, 631. 25
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 22, 583. 49| $ 24, 472. 88 $ 29, 631. 25




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 067. 40 ROUTE : 66
CALL ORDER . 170 CONTRACT ID : R -25314-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1801998 | (6) 35-1284120
| YARDBERRY LANDSCAPE | LR, I NC. | KOBERSTEI N TRUCKI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMOLI TI ON, HOUSES AND BU LDI NGS

[ I I
0001 202- 03000 LUWP| 4000. 00000 4000. 00| 3800. 00000 3800. 00| 3510. 00000 3510. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I |

0002 202- 03000 LUMP| 6500. 00000 6500. 00| 8800. 00000 8800. 00| 5655. 00000 5655. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I

0003 202- 03000 LUMP| 6500. 00000 6500. 00| 7800. 00000 7800.00]  11350. 00000 11350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 | I |

0004 202- 03000 LUMP| 6000. 00000 6000. 00| 8000. 00000 8000. 00| 7500. 00000 7500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 65 I I I

0005 621- 01004 3.000 EACH 500. 00000 1500. 00| 275. 00000 825. 00| 660. 00000 1980. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0006 621- 06545 2.040 My | 500. 00000 1020. 00| 605. 00000 1234. 20| 590. 00000 1203. 60
FERTI LI ZER | | |

0007 621- 06553 427.500 kg | 6. 00000 2565. 00| 4. 75000 2030. 63| 8. 55000 3655. 13
SEED M XTURE, R | | |

0008 621- 06565 10.120 My | 400. 00000 4048. 00| 260. 00000 2631. 20| 490. 00000 4958. 80
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 32, 133. 00| $ 35, 121. 03 $ 39, 812. 53
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 32, 133. 00| $ 35, 121. 03| $ 39, 812.53




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 170 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 63, 067. 40 ROUTE : 66
CALL ORDER . 170 CONTRACT ID : R -25314-A COUNTI ES : VANDERBURGH WARRI CK
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1582525 | (8) 35-1770090 [

| Al GNER, JERRY CONSTRUCTI ON | GRUBB EXCAVATI NG | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  DEMOLI TION, HOUSES AND BUI LDI NGS

I I I
0001 202- 03000 LUWP| 5535. 00000 5535. 00| 8000. 00000 8000. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO 1 I I |
0002 202- 03000 LUMP| 6875. 00000 6875.00]  10000. 00000 10000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0003 202- 03000 LUMP|  12345. 00000 12345.00]  12500. 00000 12500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 64 | I |
0004 202- 03000 LUMP|  11285. 00000 11285.00]  10000. 00000 10000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 65 I I I
0005 621- 01004 3.000 EACH 300. 00000 900. 00| 500. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 2.040 My | 200. 00000 408. 00| 350. 00000 714. 00|
FERTI LI ZER | | |
0007 621- 06553 427.500 kg | 6. 60000 2821. 50| 4. 75000 2030. 62|
SEED M XTURE, R | | |
0008 621- 06565 10.120 My | 120. 00000 1214. 40| 275. 00000 2783. 00|
MULCH NG MATERI AL | | |
SECTI ON TOTALS [ $ 41, 383. 90| $ 47, 527. 62
------------------------------------------ o m o m et o e e et e o e e e e e e m o e e e e e e e e e e e e e e e e o e meeaoeo-n

CONTRACT TOTALS | $ 41, 383. 90| $ 47, 527. 62|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 04/01/01 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 501500F
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1568035 HOLMAN EXCAVATI NG $ 16, 518. 18 100. 0000%
2  35-1817574 YARDBERRY LANDSCAPE $ 21, 240. 48 128. 5885%
3 35-1549010 MCALI STER EXCAVATI NG CO $ 22, 832.97 138. 2293%
4  35-1714030 M LES EXCAVATI NG | NC. $ 23, 748. 89 143. 7742%
5  35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 24, 861. 44 150. 5095%
6  35-1874009 HAUER EXCAVATI NG $ 26, 802. 56 162. 2609%
7  35-1924539 LANGENFELD WRECKI NG $ 27, 725. 40 167. 8477%
8  35-2032723 L M 'S ENVI RONVENTAL CONTRACTI NG $ 32,987. 37 199. 7034%
9  31-1267257 Kl NG WRECKI NG CO $ 37, 366. 66 226.2153%
10 35- 1996475 C & H M EXCAVATI NG, | NC. $ 38, 326. 66 232.0271%
11 35-1315965 FOX CONTRACTORS $ 53, 615. 00 324.5817%
12 35-1917625 M LESTONE CONTRACTORS, L. P. $ 56, 700. 00 343. 2581%
13 35-1357381 O MARA, DAVE OONTRACTCR $ 67, 765. 56 410. 2483%
| (1) 35-1568035 | (2) 35-1817574 | (3) 35-1549010
| HOLMAN EXCAVATI NG | YARDBERRY LANDSCAPE | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUMP| 4900. 00000 4900. 00| 6500. 00000 6500. 00| 8000. 00000 8000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO 52 | [ |
0002 202- 03000 LUMP| 4900. 00000 4900. 00| 5500. 00000 5500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 I I I
0003 202- 03000 LUMP| 4900. 00000 4900. 00| 6500. 00000 6500. 00| 5200. 00000 5200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 81 I I I
0004 621- 01004 1.000 EACH 790. 00000 790. 00| 700. 00000 700. 00| 725. 00000 725. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0005 621- 06545 1.360 My | 200. 00000 272. 00| 500. 00000 680. 00| 760. 00000 1033. 60
FERTI LI ZER | | [
0006 621- 06554 102.060 kg | 3. 00000 306. 18| 8. 00000 816. 48| 10. 45000 1066. 53
SEED M XTURE, U | | I
0007 621- 06565 1.360 My | 330. 88000 450. 00| 400. 00000 544. 00| 594, 00000 807. 84
I

MJULCHI NG MATERI AL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 180 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1568035 | (2) 35-1817574 | (3) 35-1549010
| HOLMAN EXCAVATI NG | YARDBERRY LANDSCAPE | MCALI STER EXCAVATI NG CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 16, 518. 18| $ 21, 240. 48| $ 22,832.97
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 16, 518. 18| $ 21, 240. 48] $ 22, 832. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1714030 | (5) 35-2070195 | (6) 35-1874009
| M LES EXCAVATI NG, | NC. | ALPHA EXCAVATI NG & LANDSCAPI | HAUER EXCAVATI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS AND FQOUNDATI ONS

[ [ |
0001 202- 03000 LUWP| 12700. 00000 12700. 00| 11000. 00000 11000. 00| 13500. 00000 13500. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | I |

0002 202- 03000 LUMP| 4300. 00000 4300. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 I I I

0003 202- 03000 LUMP| 4300. 00000 4300. 00| 6500. 00000 6500. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 81 | I |

0004 621- 01004 1.000 EACH 480. 00000 480. 00| 450. 00000 450. 00| 500. 00000 500. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FCR | | |
SEEDI NG | | |

0005 621- 06545 1.360 My | 570. 00000 775. 20| 220. 00000 299. 20| 280. 00000 380. 80
FERTI LI ZER | | |

0006 621- 06554 102.060 kg | 4.90000 500. 09| 4. 00000 408. 24| 2. 60000 265. 36
SEED M XTURE, U | | |

0007 621- 06565 1.360 My | 510. 00000 693. 60| 150. 00000 204. 00| 115. 00000 156. 40
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 23, 748. 89| $ 24, 861. 44 $ 26, 802. 56
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 23, 748. 89| $ 24,861. 44| $ 26, 802. 56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 180 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1924539 | (8) 35-2032723 | (9) 31-1267257
| LANGENFELD WRECKI NG |L MS ENVI RONMENTAL CONTRACT| KI NG WRECKI NG CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meaaao

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS AND FQOUNDATI ONS

[ [ |
0001 202- 03000 LUWP| 13000. 00000 13000. 00| 13685. 00000 13685. 00| 11000. 00000 11000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | I |

0002 202- 03000 LUMP| 5800. 00000 5800. 00| 7800. 00000 7800.00]  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 I I I

0003 202- 03000 LUMP| 5800. 00000 5800. 00| 8200. 00000 8200.00]  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 81 | I |

0004 621- 01004 1.000 EACH 500. 00000 500. 00| 660. 00000 660. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR | | |
SEEDI NG | | |

0005 621- 06545 1.360 My | 680. 00000 924. 80| 690. 00000 938. 40| 450. 00000 612. 00
FERTI LI ZER | | |

0006 621- 06554 102.060 kg | 10. 00000 1020. 60| 9. 50000 969. 57| 11. 00000 1122. 66
SEED M XTURE, U | | |

0007 621- 06565 1.360 My | 500. 00000 680. 00| 540. 00000 734. 40 1200. 00000 1632. 00
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 27, 725. 40| $ 32, 987. 37| $ 37, 366. 66
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 27, 725. 40| $ 32, 987. 37| $ 37, 366. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PACGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (10) 35-1996475 | (11) 35-1315965 | (12) 35-1917625
| C & H M EXCAVATI NG, | NC. | FOX CONTRACTORS | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON, REMOVE BUI LDI NGS AND FQOUNDATI ONS

[ [ |
0001 202- 03000 LUWP| 12000. 00000 12000. 00| 26000. 00000 26000. 00| 18800. 00000 18800. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | I |

0002 202- 03000 LUMP|  12000. 00000 12000. 00|  12050. 00000 12050. 00|  17430. 00000 17430. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 I I I

0003 202- 03000 LUMP|  12000. 00000 12000. 00|  12050. 00000 12050. 00|  17000. 00000 17000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 81 | I |

0004 621- 01004 1.000 EACH 750. 00000 750. 00| 672. 00000 672. 00 695. 00000 695. 00
MOBI LI ZATI ON AND DENMOBI LI ZATI ON FCR | | |
SEEDI NG | | |

0005 621- 06545 1.360 My | 404. 42000 550. 01 750. 00000 1020. 00| 725. 00000 986. 00
FERTI LI ZER | | |

0006 621- 06554 102.060 kg | 6. 63000 676. 65| 10. 00000 1020. 60| 10. 00000 1020. 60
SEED M XTURE, U | | |

0007 621- 06565 1.360 My | 257. 36000 350. 00| 590. 00000 802. 40| 565. 00000 768. 40
MULCH NG MATERI AL | | |

SECTI ON TOTALS | $ 38, 326. 66| $ 53, 615. 00 $ 56, 700. 00
------------------------------------------ o m m e e e e o e e et e e e e e et e e et e e e e e e e e e e meeoeoao--

CONTRACT TOTALS | $ 38, 326. 66| $ 53, 615. 00| $ 56, 700. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/29/00
PAGE : 180 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 44, 243. 13 ROUTE : 48
CALL ORDER . 180 CONTRACT ID: R -25319-A COUNTI ES : DEARBORN
LETTI NG DATE : 11/21/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (13) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 DEMOLI TI ON, REMOVE BUI LDI NGS AND FOUNDATI ONS
[ I I
0001 202- 03000 LUWP| 33900. 00000 33900. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 52 | | |
0002 202- 03000 LUWP| 12700. 00000 12700. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 80 I I I
0003 202- 03000 LUWP| 17200. 00000 17200. 00| |
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 81 | | |
0004 621-01004 1.000 EACH 792. 00000 792. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0005 621- 06545 1.360 My | 830. 00000 1128. 80| |
FERTI LI ZER | [ [
0006 621- 06554 102. 060 kg | 11. 40000 1163. 48| |
SEED M XTURE, U | [ [
0007 621- 06565 1.360 My | 648. 00000 881. 28| |
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 67, 765. 56| |
__________________________________________ o
CONTRACT TOTALS | $ 67, 765. 56| |







